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ANNEXURE-A 

 

 

                                                                                                    

 REGIONAL OFFICE,Delhi 

EMPLOYEES' STATE INSURANCE CORPORATION 

(Ministry of Labour & Employment, Government of India) 

Regional Office, Rajendra Bhawan, Rajendra Place 

 Phone: 011-25734381 Fax :011-25731762 

Web Site: www.esic.nic.in 

   Notice Inviting e-Tender                    

Provision of Toilet Facilities for Divayangjans and Rain Water Harvesting 

System at ESID Dwarka, Sector -7, New Delhi 

 

 

Sealed Item Rate Tender under Two Bid system are invited from eligible 

Contractors for SPECIAL REPAIR WORKS FOR Provision of Toilet Facilities 

for Divayangjans and Rain Water Harvesting System at ESID Dwarka, Sector -7, 

New Delhi 
 

 
 

Sl. Item Detail 

1 Name of 

work 

Provision of Toilet Facilities for Divayangjans and Rain 

Water Harvesting System at ESID Dwarka, Sector -7, New 

Delhi 

 

2 Time for 

Completion 

04 Months 

3 Estimated 

Cost 

Rs. 5,96,010.00 

4 Earnest 

Money 

Deposit 

(EMD) 

a. The amount of Earnest Money Deposit (EMD) of Rs 

12,000.00 which shall be in the form of deposit at call 

receipt of a Scheduled Bank/ Fixed Deposit receipt of 

Scheduled Bank/Demand Draft of scheduled Bank 

issued / drawn in favor of   ESI FUND ACCOUNT 

No.1, payable at New Delhi. 

 

b.  ESIC will refund the EMD to all the unsuccessful 

applicants upon signing of Investment Management 

mailto:rdgujarat@vsnl.net
http://www.esic.nic.in/
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Agreement with the successful Portfolio Managers. No 

interest shall be payable on the EMD amount. 

 

c. ESIC reserves the right to forfeit the Earnest Money 

Deposit if the applicant fails or refuses to accept the 

offer from ESIC. ESIC may also decide to debar the 

said applicant from future assignments. 

 

5 Tender 

Document 

The tender document may be downloaded from 

https://www.esic.nic.in/tenders & 

https://eprocure.gov.in/eprocure/app  from the date of  

 

             

 

 

AC & RD 

        Employees’ State Insurance Corporation, 

Regional Office, Delhi 
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Annexure-B 

 
 

 

 

 
REGIONAL OFFICE, Delhi 

EMPLOYEES' STATE INSURANCE CORPORATION 

(Ministry of Labour & Employment, Government of India) 

Regional Office, Rajendra Bhawan, Rajendra Place 

Phone: 011-25734381 Fax :011-25731762 

 

Instructions for Online Bid Submission 

 

E-Request for 

Proposal 

 

Provision of Toilet Facilities for Divayangjans and Rain Water 

Harvesting System at ESID Dwarka, Sector -7, New Delhi 
 

1.   INTRODUCTION 
 

 1.1  The Employees’ State Insurance Corporation (ESIC) is an 

autonomous body under the aegis of the Ministry of Labour and 

Employment, Government of India. The main objective of the organization is 

to provide certain benefits to organized sector employees in case of sickness, 

maternity and ‘employment injury’ and to make provision for certain social 

benefits etc. 

  

1.2 ESIC is inviting online bids through two-bid system. 

 

 1.3  The tender documents are available on website 

https://eprocure.gov.in/eprocure/app and the same can be downloaded as 

per the schedule given in the CRITICAL DATE SHEET. 

  

 1.4 Bidders/Contractors are advised to follow the instructions provided in 

the ‘Instructions to the Contractors/Tenderers for the e-submission of the bids 

online through the Central Public Procurement Portal for e-Procurement at 

https://eprocure.gov.in/eprocure/app. Bid documents may be scanned with 

100 dpi with black and white option which helps in reducing size of the scanned 

document. 
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 1.5  Not more than one tender can be submitted by one contactor or 

contractors having business relationship. Under no circumstances, will father 

and his son(s) or other close relations who have business relationship with one 

another (i.e. when one or more partner(s)/director(s) are common) be allowed to 

tender for the same contract as separate competitors. A breach of this condition 

will render the tenders of both parties liable to rejection. 

  

 1.6  Bidders, who have downloaded the tender from Central Public 

Procurement Portal (CPPP) website https://eprocure.gov.in/eprocure/app, 

shall not modify the tender form including downloaded price bid template 

in any manner. In case the same is found to be tampered with / modified in 

any manner, tender will be completely rejected and EMD shall be forfeited 

and the bidder is liable to be banned from doing business with ESIC. 

 

 1.7  ESIC reserves the right to reject any or all RFPs or cancel/withdraw 

the request inviting proposal without assigning any reason whatsoever and in 

such case no intending bidder shall have any claim arising out of such action. 

  

 1.8  Further clarifications, if any can be obtained from: 

 

Addl. Commissioner & Regional Director 

Employees’ State Insurance Corporation, 

Room No. 313, 3rd & 4th Floor, Regional 

Office, Rajendra Bhawan, Rajendra Place, 

New Delhi-08 

Email- rd-delhi@esic.nic.in, Tel- 011-25731762, 25734381 

  

mailto:rd-delhi@esic.nic.in,
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INDICATIVE CRITICAL DATE SHEET 

 

Date of Publishing 20.08.2019 

Bid Document Download Starts 20.08.2019 

Bid Submission Starts 20.08.2019 

Bid Submission Ends 28.08.2019 

Bid Opening Date 29.08.2019 

 

 

 

 

 

Name ……………………………………………….. 

 

Address ……………………………………………….. 

       ………………………………………………..  

       ……………………………………………….. 

 

Phone No ………………………………..……………… 

 

Email Id ………………………………..……………… 

 

Seal of the Firm…………………………………………… 
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Instructions for Online Bid Submission 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements 

and submitting their bids online on the CPP Portal. 

 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app  

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the 

link “Online bidder Enrollment” on the CPP Portal which is free of charge. 

 

2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 

3) Bidders are advised to register their valid email address and mobile numbers as part 

of the registration process. These would be used for any communication from the 

CPP Portal. 

 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudra etc.), with 

their profile. 

 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC’s to others which may lead to 

misuse. 

 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token. 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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SEARCHING FOR TENDER DOCUMENTS 

 

1) There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced 

search for tenders, wherein the bidders may combine a number of search parameters 

such as Organization Name, Form of Contract, Location, Date, Other keywords etc. 

to search for a tender published on the CPP Portal. 

 

2) Once the bidders have selected the tenders they are interested in, they may download 

the required documents/ tender schedules. These tenders can be moved to the 

respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the 

bidders through SMS / e-mail in case there is any corrigendum issued to the tender 

document. 

 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in 

case they want to obtain any clarification / help from the Helpdesk. 

 

PREPARATION OF BIDS 

 

1) Bidder should consider any corrigendum published on the tender document before 

submitting their bids. 

 

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid. 

 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated 

in the tender document / schedule and generally, they can be in PDF / XLS / RAR / 

DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and 

white option which helps in reducing size of the scanned document. 

 

4) To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision of 
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uploading such standard documents (e.g. PAN card copy, annual reports, auditor 

certificates etc.) has been provided to the bidders. Bidders can use “My Space” or 

‘’Other Important Documents’’ area available to them to upload such documents. 

These documents may be directly submitted from the “My Space” area while 

submitting a bid, and need not be uploaded again and again. This will lead to a 

reduction in the time required for bid submission process. 

 

 

 

SUBMISSION OF BIDS 

 

1) Bidder should log into the site well in advance for bid submission so that they can 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay due to other issues. 

 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as 

applicable and enter details of the instrument / scan copy. 

 

4) Bidder should prepare the EMD as per the instructions specified in the tender 

document. The original should be submitted as specified in the tender documents. The 

details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. 

Otherwise the uploaded bid will be rejected. 

 

5) Bidders are requested to note that they should necessarily submit their financial bids 

in the format provided and no other format is acceptable. If the price bid has been 

given as a standard BOQ format with the tender document, then the same is to be 

downloaded and to be filled by all the bidders. Bidders are required to download the 

BOQ file, open it and complete the white colored (unprotected) cells with their 

respective financial quotes and other details (such as name of the bidder). No other 

cells should be changed. Once the details have been completed, the bidder should 

save it and submit it online, without changing the filename. If the BOQ file is found 

to be modified by the bidder, the bid will be rejected. 
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6) The server time (which is displayed on the bidders’ dashboard) will be considered as 

the standard time for referencing the deadlines for submission of the bids by the 

bidders, opening of bids etc. The bidders should follow this time during bid 

submission. 

 

7) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of 

the bids is maintained using the secured Socket Layer 128 bit encryption technology. 

Data storage encryption of sensitive fields is done. Any bid document that is uploaded 

to the server is subjected to symmetric encryption using a system generated 

symmetric key. Further this key is subjected to asymmetric encryption using 

buyers/bid opener’s public keys. Overall, the uploaded tender documents become 

readable only after the tender opening by the authorized bid openers. 

 

8) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

9) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message 

& a bid summary will be displayed with the bid no. and the date & time of submission 

of the bid with all other relevant details. 

 

10) The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any 

bid opening meetings. 

 

ASSISTANCE TO BIDDERS 

 

1) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 

relevant contact person indicated in the tender. 

 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk 

is 1800 233 7315. Foreign bidder can get help at +91-79-40007451 to 460. 
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EMPLOYEES’ STATE INSURANCE CORPORATION 

REGIONAL OFFICE, RAJENDRA BHAWAN 

RAJENDRA PLACE, NEW DELHI - 110008 

 

PRESS NOTICE 

 

The Regional Director, ESI Corporation, Regional Office, Delhi invites on behalf of the Director 

General, ESI Corporation online Item rate tender (in two bids) through e- tendering mode from 

eligible as Composite Contractor.  

NIT No.:     NIT No.: 11-W/25/12/2019/RWH/Const. 
 

 

Name of Work: Provision of Toilet Facilities for Divayangjans and Rain 

Water Harvesting System at ESID Dwarka, Sector -7, New Delhi 
 

The bid forms and other details can be obtained from the website 

https://eprocure.gov.in/eprocure/app. The Tender details / documents are available also on 

www.esic.nic.in/tenders. 

 

 

                   

 

      Addl. Commissioner – Cum - Regional Director 

  

http://www.esic.nic.in/


[Type text] Page 13 
 

Annexure-C 

ELIGIBILITY CRITERIA FOR BIDDERS  

1. The bidder should have minimum three years’ experience as on Last day of the month 

previous to the one in which applications are invited in similar nature of works i.e. Civil 

works construction, plumbing & sewerage, Electrical & Fire fighting. (Similar nature of 

works in Central Govt. offices/ State Govt. offices/ attached offices/ statutory bodies/ 

PSU departments). 

 

 

2. The applicant should have also successfully completed similar works (in Civil works 

separately) in Central Govt. offices / State Govt. offices / attached offices / statutory 

bodies / PSU departments during last seven years ending < Last day of the month 

previous to the one in which applications are invited > either of the following: - 

 

a) Three similar completed works costing not less than the amount equal to 40% i.e. 

Rs. 2,40,000.00 of estimated cost put to tender 

           or 

b) Two similar completed works costing not less than the amount equal to 60% i.e. Rs.  

3,58,000.00 of estimated cost put to tender 

or 

c) One similar completed works costing not less than the amount equal to 80% i.e. Rs. 

4,77,000.00 of estimated cost put to tender 

 

(Their completion certificate along with cost of the work, period and nature of 

work in the prescribed Performa (Annexure –N) of the concerned department duly 

signed by the competent authority should be furnished) 

  

3. The Tenderer should have the registered / Branch office in Delhi.  

 

4. Self-certificate that they have not been indicted for any criminal, fraudulent or anti-

competition activity and has not been blacklisted by any Govt. departments or otherwise. 

 

5. All documents as stated in point no. 2.2 of Annexure – D must be submitted in Technical 

Bid. 

 

6. Should have an average annual financial turnover of Rs. 2,99,000.00 on maintenance/ 

Special Repair works during the last three financial years (2015-16,2016 – 17, 2017-18) 

ending 31st March 2018. 
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 Annexure - D 
INSTRUCTIONS TO THE BIDDERS 

1. Earnest Money Deposit:  

1.1. The Earnest Money of Rs. 12,000.00- in the form of deposit at call receipt of a 
scheduled Bank/Fixed Deposit receipt of Scheduled Bank/Demand Draft of 
scheduled Bank issued / drawn in favor of ESI FUND ACCOUNT No.1, payable at 
New Delhi. 

1.2. EMD to be submitted by bidders before 29.08.2019 up to 11:00 AM at 
following address: 

ESIC Regional Office Delhi, Room no. 313, Construction Branch, 
3rd Floor, Rajendra Bhawan, Rajendra Place, 
New Delhi – 110008 

Note: - If EMD not received or not Found as per the prescribed manner, then technical 
Bid shall not be opened/considered of the bidder(s). 

1.3. EMD as above mentioned will be accepted in above manner. 
1.4. EMD shall remain valid for a period of 180 days. A bid received without Bid 

security (EMD) shall be rejected at the bid opening stage. 
1.5. The earnest money shall be refunded to the unsuccessful tenderers after 

finalization of the contract. 
1.6. No interest is payable on the EMD/SD. 
1.7. The bid security (EMD) may be forfeited, if a bidder withdraws his bid during the 

specified period of bid validity, specified in the bid documents. In the case of 
successful bidder, if the bidder fails to submit the agreement bond along with 
performance Guarantee within time specified in the Tender document after 
awarding of the contract, ESIC shall without prejudice to any other right or 
remedy available in Law, be at liberty to forfeit the earnest money absolutely. 

1.8. Letter of authorization to attend bid opening. 
 

2. Submission of bids: -  

2.1. The tenderer should take care to submit all the information sought by the 

Employees' State Insurance Corporation in prescribed formats. Also, the 

tenderer has to give the following documents along with technical bid 

document to online submission only, wherever applicable in e-tender solution: 

2.2.  

(a) Scan copy E.M.D. of Rs 12,000.00. 
 

(b) Scan Copy of PAN Card 
 

(c) Copy of Income Tax Return for last three years (i.e. 2016-17, 2017-18 & 2018-19) 
 

(d) Copy of GST Registration Certificate. 
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(e) Average Annual turnover of Rs 2,99,000.00 works for immediate last 3 

consecutive financial year’s i.e., 2015-16, 2016-17, 2017-18 duly certified by 

Chartered Accountant. 
 

(f) Copy of Satisfactory completion certificate of similar nature of work (as per sr. 

no. 2 of Annexure –C, i.e. eligibility criteria for bidder.) 
 

(g) Copy of ESI Registration Certificate, if applicable. 
 

(h) Copy of EPF Registration Certificate, if applicable. 

(i) A self-certificate that they have not been indicted for any criminal, fraudulent or 

anti-competition activity and has not been blacklisted by any Govt. departments 

or otherwise as per Annexure ‘O’. 

(j) Technical Bid Performa as per Annexure ‘M’. 

(k) Complete Bank Details/ Cancelled Cheque. 

 

Note: - Please don’t upload the copy of Tender Document/ NIT with the 

Uploaded documents for Technical Bid. 

 
 

 Technical bid shall be opened on the date as mentioned in NIT. The financial bid of 

the tender shall be opened only for the tenders who qualify in the technical bid, 

and dates for same will be conveyed to qualified bidder. 

2.3        Financial Bid:  
 
Financial bid must be submitted online only at https://eprocure.gov.in/eprocure/app. 
The financial bid of the tenderer, whose technical bid is found to be suitable, will be 
opened in the presence of the tenderer, who desire to attend the opening of financial 
bid.  
 

3.  The site for the work can be seen on any working days during office hours by 
contacting Branch Officer, AC & RD, ESIC, Regional Office, Construction Branch, Rajendra 

Bhawan, Rajendra Place, New Delhi - 110008.The tenderer are advised to inspect and 
examine the site and its surroundings and satisfy themselves before submitting the 
tenders, the form and nature of site, the means of access to the site. A tenderer shall 
be deemed to have full knowledge of the site whether he inspects it or not and no 
extra charges consequent on any misunderstanding or otherwise shall be allowed. 
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4. Canvassing whether directly or indirectly, in connection with tenders strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable to rejection. 

 
5. The work shall remain open for acceptance for a period of 60 days from the date of 

opening of tenders. If any tenderer withdraws his tender before the said period, or 
issue of letter of acceptance/Indent whichever is earlier, or makes any modifications 
in the terms and conditions of the tender which are not acceptable by the ESIC and, 
shall be without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the said earnest money. 
 

6. Rights of Acceptance/ Rejection: 
Regional Director, ESI Corporation, Delhi reserves the right to reject all or any tender 
in whole, or in part, without assigning any reason thereof. The competent authority 
on behalf of ESIC does not bind him to accept the lowest or any other tender, and 
reserves the right to reject any or all of the tenders without assigning any reasons 
thereof. All the tenders, in which any of the prescribed conditions is not fulfilled or 
any condition including that of conditional rebate is put forth by the tenderer, shall 
be summarily rejected. 
 

7. PERFORMANCE GUARANTEE:  
 

7.1 The successful contractor will be required to furnish an irrevocable PERFORMANCE 
GUARANTEE of 5% (Five percentage) of the tendered amount in addition to other 
deposit mentioned elsewhere in the contract for his proper performance of the 
contract, (not withstanding and /or without prejudice to any other provisions in the 
contract) within 7 days of issue of letter of acceptance of tender. 

7.2 The guarantee shall be in the form of demand draft/ banker’s cheque or of Fixed 
Deposit Receipts pledged to Regional Director (ESI Fund A/c No. 1) or Irrevocable 
bank Guarantee Bonds of any scheduled bank or the State Bank of India in format as 
per Annexure- ‘L’. In case a fixed deposit receipt of any bank is furnished by the 
contractor to ESIC as a part of performance guarantee and the bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish additional 
security to ESIC to make good the deficit. 
 

7.3 The performance Guarantee shall be initially valid for a period up to sixty days beyond 
the Stipulated Contract Period. In case the Contract Period of work gets extended, the 
contractor shall get the validity of performance Guarantee extended, at his own cost; 
to cover such extended time for Contract Period. 
 

7.4 EMD shall be returned after receiving of Performance Guarantee and Contract 
Agreement, to successful bidder. 



[Type text] Page 17 
 

 

8 Letter of acceptance of tender shall be issued in the first instance informing that the 
successful tender in the decision of the competent authority to accept his tender and 
commencement of work award letter shall be issued only after the performance Guarantee 
in the prescribed form is received, In case of failure of the contractor to furnish the 
performance Guarantee within  the specified period , The ESIC  shall without prejudice to 
any other right or remedy available in Law, be at liberty to forfeit the earnest money  
absolutely. 

 

9 SECURITY DEPOSIT: The contractor shall permit ESIC at the time of making any payment to 
him for work done under the contract to deduct a sum at the rate of 2.5% of gross amount 
of each running bill value of the work. Such deductions will be made and held by ESIC by 
way of Security Deposit. Security Deposit would be released after completion of defect 
liability period i.e. 1 year. 

 

10 On acceptance of the tender, the name of the accredited representative (s) of the 
contractor, who would be responsible for taking instructions from the Engineer, shall be 
communicated in writing to the ESIC.  

 

11 Rates quoted shall be deemed to have inclusive of cost of manpower, material, 
machinery, tools and plants, all taxes including GST, duties and levies, labour-cess & 
insurance etc. complete. No escalation of whatsoever nature, shall be payable. 

 

12 The tenderer shall produce their valid enlistment with the appropriate authority for all 
types of taxes, GST, cess, duty, contribution etc. 

 
 

13 Award of work : 
i The selection of the agency will be at the sole discretion of the Employees State 

Insurance Corporation, who reserves the right to accept one or to reject any or all the 
tenders without assigning any reasons thereof. 

ii The contract shall be awarded to the best qualified responsive tender. 
iii Upon evaluation of offers, the written notification for award of contract will be 

intimated to the successful tenderer to start the work. 
 

 
Regional Director, 

                Employees' State Insurance Corporation, 
_______________  

 
Sign of Contractor: ...........................................   
Date:   ................................. 
Place:   ................................. 
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       Annexure – E 

INTEGRITY PACT 

To, 
……………………….., 

 

……………………….., 
 

……………………….. 

 

Sub:   NIT No.: 11-W/25/12/2019/RWH/Const. 

 
 

Provision of Toilet Facilities for Divayangjans and Rain Water Harvesting 

System at ESID Dwarka, Sector -7, New Delhi 
Dear Sir, 

It is here by declared that ESIC is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that the Bidder will sign the integrity Agreement, which is an integral part of 

tender/bid documents, failing which the tenderer/bidder will stand disqualified from the 

tendering process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 

the ESIC. 

 

Yours faithfully 

 

AC & RD 

 

Regional Office 

 

New Delhi  
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INTEGRITY PACT 

 
To  

 THE AC & RD 

 ESIC REGIONAL OFFICE 

 DELHI-110008. 

 

Sub: Provision of Toilet Facilities for Divayangjans and Rain Water Harvesting System at 

ESID Dwarka, Sector -7, New Delhi 

Dear Sir, 

I/We acknowledge that ESIC is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document.  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of 

tender documents, failing which I/We will stand disqualified from the tendering process.   I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted by 

ESIC. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in 

the line with Article 1 of the enclosed Integrity Agreement.  

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, ESIC shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms 

and conditions of the tender/bid.  

Yours faithfully, 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of AC&RD, DELHI. 

 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ... ............................................ ... on this ……….. day of 

........20....... 

BETWEEN 

AC &RD ESIC REGIONAL OFFICE RAJENDRA BHAWAN RAJENDRA PLACE, NEW 

DELHI. (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to 

the meaning or context hereof include its successors and permitted assigns)  

AND 

(Name and Address of the Individual/firm/Company)  

………………………………………………………………………………………………………

……………………….. through ....................................................................................................... 

(Hereinafter referred to as the                                       (Details of duly authorized signatory)  

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns)  

Preamble  

WHEREAS the Principal/ Owner has floated the Tender (NIT  

No._______________________) (hereinafter referred to as “Tender/Bid”) and intends to 

award, under laid    down    organizational    procedure, contract    work 

Provision of Toilet Facilities for Divayangjans and Rain Water Harvesting 

System at ESID Dwarka, Sector -7, New Delhi   

 Herein after referred to as the “Contract”.  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with 

its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions 

of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties.  
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NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under:                                                                                                                                       

Article 1: Commitment of the Principal Owner  

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and 

to observe the following principles:  

2)  

(a)  No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or immaterial 

benefit which the person is not legally entitled to.  

(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract 

execution.  

(c)  The Principal/Owner shall Endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature.  

3)  If the Principal/Owner obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and 

in addition can also initiate disciplinary actions as per its internal laid down policies and 

procedures.  

Article 2: Commitment of the Bidder(s)/Contractor(s)  

1)  It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the Government / 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 

knowledge or becomes aware, during the tendering process and throughout the negotiation 

or award of a contract.  

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution:  

a)  The Bidder(s)/Contractor(s) will not, directly or through any other  person  or  

firm,  offer,  promise  or  give  to  any  of  the  Principal/Owner’s employees 

involved in the Tender process or execution of the Contract or to any third person 

any material or other benefit which he/she is not legally entitled to, in order to 

obtain  in  exchange  any  advantage  of  any  kind  whatsoever during  the  Tender  

process  or  during  the  execution  of  the Contract.  
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b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal.  This 

applies  in  particular  to  prices, specifications, certifications, subsidiary contracts, 

submission or non-submission  of  bids  or  any  other  actions  to  restrict 

competitive or to cartelize in the bidding process. Competitiveness or to 

cartelize in the bidding process.                                                                                                                     

c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 

purpose of competition or personal gain),  or  pass  on  to  others,  any  information  

or  documents provided  by  the  Principal/Owner  as  part  of  the  business 

relationship, regarding plans, technical proposals and business details,   including   

information   contained   or   transmitted electronically.  

d)  The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly  

Bidder(s)/Contractor(s)  of  Indian  Nationality  shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same item.  

e)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract.  

f) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  

 

3)  The Bidder(s)/Contractor(s) will not, directly or through any other person  or  firm  
indulge  in  fraudulent  practice means  a  willful misrepresentation  or  omission   of  
facts   or   submission   of fake/forged documents in order to induce public official to act 
in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 
to justified interest of others and/or to influence  the  procurement  process  to  the  
detriment  of  the Government interests.  

4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation or 
property to influence their participation in the tendering process).  

Article 3: Consequences of Breach  

Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have 
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the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and 
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right:  

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in  question, the Principal/Owner after 
giving 14 day’s notice to the contractor shall  have  powers  to  disqualify  the  
Bidder(s) /Contractor(s)  from  the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract 
Award processes. The imposition  and  duration  of  the  exclusion  will  be  
determined  by  the severity of transgression and determined by the Principal/Owner. 
Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner.  

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion 
forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion  in this regard, the Principal/Owner will inform 
the same to law enforcing agencies for further investigation.  

Article 4: Previous Transgression  

1)  The Bidder declares that no previous transgressions occurred in the last 5 years with any 
other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises 
in India that could justify his exclusion from the Tender process.  

2)  If the Bidder makes incorrect statement on this subject, he can be disqualified  from  

the  Tender  process  or  action  can  be  taken  for banning of business dealings/ holiday 

listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.  

3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusion prematurely.  

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
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responsible for any violation(s) of the principles  laid  down  in  this  agreement/Pact  by  

any  of  its  Subcontractors/sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly Signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process.                                                                                                                            

 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 6 months after the completion of work under the contract or till the continuation 

of defect liability period, whichever is more and for all other bidders, till the Contract has been 

awarded.  

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 

Competent Authority, ESIC. 

Article 7- Other Provisions  

1)  This  Pact  is  subject  to  Indian  Law,  place  of  performance  and Jurisdiction is the 

AC&RD of the ESIC of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing.  Side agreements have not been 

made. 

3)  If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution.  

4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to 

their original intensions. 

5)  It is agreed term and condition that any dispute or difference arising between  the  parties  

with  regard  to  the  terms  of  this  Integrity Agreement /  Pact,  any  action  taken  by  

the  Owner/Principal  in accordance with this Integrity Agreement/ Pact or interpretation 

thereof shall not be subject to arbitration.  

Article 8- LEGAL AND PRIOR RIGHTS  

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 

be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 
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brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

                                                                                                                                                       

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses:  

 

 

(For and on behalf of AC&RD   

AC&RD  

       

                

   ESIC REGIONAL OFFICE, DELHI 

(For and on behalf of Bidder/Contractor) 

 

 

 

 

WITNESSES:  

 

1.   ……………………………………. 

(Signature, name and address)  

 

 

2. …………………………………….  

(Signature, name and address)  

 

 

Place:  

 

Dated: 
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Annexure – F 
 

SCOPE OF WORK 

Name of work: Provision of Toilet Facilities for Divayangjans and Rain 

Water Harvesting System at ESID Dwarka, Sector -7, New 

Delhi 
 

Design & Scope  

The following provisions have been made in the estimate for Provision of Toilet 

Facilities for Divayangjans and Rain Water Harvesting System at ESID 

Dwarka, Sector -7, New Delhi 
 

 

1. Civil Work: The Building of ESID, Dwarka Sector -7 is double story building. 
a) Toilets for Divayangjans: - Toilet at first floor verandah using half brick walls 

partition in cement mortar 1:4, wall tiling up to 1.00-meter height, plastering 
above tiles, tile flooring, PVC doors with chowkhets, making opening in 
adjacent room and entry in verandah for another toilet. 

b) Rain water Harvesting Pits: - Design and construction of harvesting pit is as 
per Delhi Jal Board booklet and guidelines and provide the NOC/ clearance 
certificate of Rain water Harvesting from Delhi Jal Board. 

 
 
Rates: DSR-2018 with up to date corrections and prevailing market rates.  
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Annexure – G (Part- I) 
 

GENERAL CONDITIONS OF CONTRACT  

1 Definitions 
 

In the Contract (as hereinafter defined) the following words and expressions shall have the 
meanings hereby assigned to them except where the context otherwise requires: 

(i) “Employer” means the Employees' State Insurance Corporation and the legal 

successors in title to Employees' State Insurance Corporation. 

(ii) “Engineer” means the person appointed by Employees' State Insurance Corporation 

to act as an Engineer for the purpose of the Contract. 

(iii) “Contractor” means an individual or firms (proprietary or partnership) whether 
incorporated or not, that has entered into contract (with the employer) and shall 
include his/its heirs, legal representatives, successors and assignees. Changes in the 
constitution of the firm, if any, shall be immediately brought to the notice of the 
employer, in writing and approval shall be obtained for continue performance of 
the contract. 

(iv) “Contract” means the conditions, the Specifications, the Bill of Quantities, the 
Tender, the Letter of acceptance, the Contract Agreement (if completed) and such 
other documents as may be expressly incorporated in the Letter of Acceptance or 
Contract Agreement. (As per Annexure ‘H’) 

(v)  “Specification” means the specification of the works included in the contract and 
any modification thereof. The items of works shall be executed in strict accordance 
of CPWD specifications.  

(vi) “Drawings” means all the completion drawings, calculations and technical 
information of a like nature provided by the Engineer to the Contractor under this 
contract and all drawings, calculations, samples, patterns, models, Repair/Repairs 
and Maintenance manuals and other technical information of a like nature 
submitted by the Contractor and approved by the Engineer. 

(vii) “Bill of Quantities” means the priced and completed bill of quantities    forming part 
of the Tender. 

(viii)  “Tender” means the Contractor's priced offer to the Employer for the execution 
and satisfactory completion of the works and the remedying of any defects therein 
in accordance with the provisions of the Contract, Specification as accepted by the 
Letter of Acceptance. The word Tender is synonymous with “Bid” and the words 
“Tender Documents” with “Bidding Documents”. 

(ix) “Letter of Acceptance” means the formal acceptance of the tender by Employees' 
State Insurance Corporation in writing. 

(x) “Contract Agreement” means the contract agreement (if any) referred to contract 
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agreement as per Annexure ‘H. 
(xi) “Appendix to Tender” means the appendix comprised in the form of Tender 

annexed to these Conditions. 
(xii)  “Commencement Date” means the date on which the Contractor received the  

                 Notice to start the works. 
(xiii) “Time for Completion” means the time period for which the contract has been 

allowed to be completed by the employer to the contractor. 
(xiv) “Taking over Certificate” means a certificate issued by employer evidencing          

successful and satisfaction completion of the awarded work as per contract 
agreement. 

(xv) “Contract Price” means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works and the removing of any 
defects therein in accordance with the provisions of the Contract. 

(xvi) “Extra Item Price” Any items of works required to be executed in the interest of 
ESIC but this item not available in the contract agreement shall have to be executed 
by the contractor as an extra item without any objection.                                                                                       
The proposed extra item if available in DSR 2018, the rates will be calculated on the 
basis of DSR’ 2018 rates plus applicable Cost Index as on date of award of work. 
Otherwise rates of this item will be analyzed on the basis of prevailing market rates 
plus 15% (contractors profit and over heads) and the same has to be accepted by 
contractor without any objection. 

(xvii) “Retention Money” means the aggregate of amount retained by the Employer as 
Security Deposit. 

(xviii) “Works” means the Permanent Works and the Temporary Works or either of them 
to be executed in accordance under the contract and contract specifications. 

(xix) “Site” means the places provided by the Employer to the Contractor. 
(xx) “Cost” means all expenditure properly incurred or to be incurred, whether on or off 

the Site, including overhead and other charges but does not include any allowance 
for profit. 
 

2. Engineer’s Duties and Authority 

a) The Engineer shall carry out the duties specified in the Contract.  

3. Custody and Supply of Drawings and Documents 

 The Drawings shall remain in the sole custody of the Employer/Engineer, but   if 

required drawing to be prepared by contractor only with discussion of Engineer – in – charge 

and 3 copies of completion drawing to be submitted to Engineer in charge. (no extra payment 

will be made on this account). 
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4. Sufficiency of Tender 

 The Contractor shall be deemed to have based his Tender on the data made available 

 by the Employer and on his own inspection and examination of this site conditions. The 

 acceptance of tender is deemed to have visited the site and made themselves 

 conversant with the type of works incorporated in this tender. 

5. Contractor's Employees 

 The Contractor shall provide qualified and experienced technical staff on site of work in 

 connection with the Works and for remedy of any defects therein.  

6. Engineer at Liberty to Object 

          The Engineer shall be at liberty to object, to remove forthwith from the Works, any 

 person provided by the Contractor who, in the opinion of the Engineer, misconducts 

 himself, or is incompetent or negligent in the proper performance of his duties, or 

 whose presence on site is otherwise considered by the Engineer to be undesirable, and 

 such person shall not be again allowed upon the Works without the consent of the 

 Engineer. Any person so removed from the Works shall be replaced immediately. 

7.     Safety, Security and Protection of the Environment 

 The Contractor shall, throughout the execution and till completion of the Works                               

 and the remedying of any defects therein: 

(i)    Have full regard for the safety of all persons entitled to be upon the site and keep the site 

(so far as the same is under his control) and the Works   (so far as the same are not completed 

or occupied by the Employer) in an   orderly state appropriate to the avoidance of danger to 

such persons, and 

(ii) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watching, when and where necessary or required by the Engineer or by any duly constituted 

authority for the protection of the Works or for   the safety and convenience of the public or 

others, and 

(iii)    Take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others, resulting from pollution, 
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noise or other causes arising as a consequence of his methods of doing work activities under 

the contract. 

(iv) All safety rules prescribed by the Government shall be strictly observed to execute the 

work and safety of manpower deployed. 

8. (A) Insurance of work by the Contractor for his liability: 

(i) During the execution of the work any loss or damage to the property and life of his 

employee arising from a cause for which contractor is responsible. 

(ii) For loss or damage occasioned by the Contractor in the Course of any work carried out 

by him for the purpose of complying with his obligations. 

(iii)        It shall be the responsibility of contractor to notify the Insurance Company of any 

charge in the nature and extent of the works and to ensure the adequacy of the Insurance 

cover at all times during the period of contract. 

                (B) Damage to Persons and Property 

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify the 

Employer against all losses and claims in respect of : 

 (a) Death of or injury to any person, or 

 (b) Loss or damage to any property (other than the Works): 

Which may arise out of or in consequence of the Special Repair of the works and the 

remedying of any defects therein, and against all claims, proceedings, damages, costs, charges 

and expenses whatsoever in respect thereof. 

9. Accident or injury to Workmen 

The Employer shall not be liable for or in respect of any damages or compensation payable to 

any workman under Compensation – Act for death or injury resulting from any act or default of 

the contractor. The contractor shall indemnify and keep indemnified the Employer against all 

such damages and compensation and expenses whatsoever in respect thereof or in relation 

thereto. 

10.1 Evidence and Terms of Insurance 

The contractor shall take out appropriate insurance to cover his work and workers and staff 

employed by him fully. The contractor shall provide evidence to the Engineer/Employer as 
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soon as practicable after the respective insurance have been   taken out but in any case prior 

to the start of work at the Site that insurance   required under the Contract have been 

effected. 

10.2 Compliance with Statutes and Regulations: 

The Contractor shall conform in all respects, including by the giving of all notices  and the 

paying of all fees, with the provision of: 

(a)  Any National or State Statute, Ordinance, or other Law, or any regulation, or bye-law of 

any local or other duly constituted authority in relation to the execution and completion of the 

Works and the remedying of any defects therein, and 

(b) The rules and regulations of all public bodies and companies whose property or rights 

are affected or may be affected in any way by the Works, and the Contractor shall keep the 

Employer indemnified against all penalties and liability of every kind for breach of any such 

provision. 

(c)     Any changes required for approval due to revision of the local laws. 

11. Default contractor in Compliance 

       In case of default on the part of Contractor in carrying out such instruction  within the time 

specified therein or, if none, within a reasonable time, the Employer shall be entitled to 

employ and pay other persons to carry out the same and all costs consequent thereon or 

incidental thereto shall, be determined by the Engineer and shall be recoverable from the 

Contractor by the Employer, and may be deducted by the Employer From any payments due, 

or to become due, to the Contractor and  the Engineer shall notify the Contractor accordingly. 

12. Time for Completion 

The time limit of work shall be as mentioned in the letter of commencement and shall be 4 

(Four) Months from the date of issue of letter. 

13. Extension of Time for Completion 

The extension of the period can only be granted on the valid and unavoidable grounds by the 

competent authority if he satisfies himself on the ground mentioned. 
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14.   Termination of Contract: 

The employer reserves it’s right to terminate the contract/works by giving 15 days’ notice at 

any time during currency of the contract if the services of the agency are not found satisfactory 

as per the opinion of employer or his representative for which no claim or compensation shall 

be entertained by the Employer. 

 15. Defect Identification and its rectifications 

          Agency shall immediately attend the defects after getting intimation at site. Defect 

Liability period shall be One Year from the date of completion of work under Bill of Quantities 

for measurable works. The contractor shall rectify at his own expenses, any defect in the work 

carried out by him during this period. On failure of the contractor to do so, the same shall be 

completed by the Employer at the risk and cost of the contractor. 

16. Compensation for Delay 

    If the Contractor fails to complete the work in time then he/she is liable to pay 

compensation @ 0.5 % per week of delay subjected to maximum 10 % of Tendered value. 

17. Contractor's Failure to Carry out Instructions 

In case of default on the part of the Contractor in carrying out defect rectification works, the 

Employer/Engineer shall be entitled to employ and pay other persons  to carry out the same 

and if such work, in the opinion of the Engineer, the  Contractor was liable to do at his own 

cost under the Contract, then all costs consequent thereon or incidental thereto shall be 

determined by the Engineer and   shall be recoverable from the Contractor by the Employer, 

and may be Deducted  by the Employer from any payment due or to become due to the 

Contractor. 

18. Method of Measurement 

The works shall be measured net, notwithstanding any general or local custom, except where 

otherwise provided in the Contract. The method of measurements shall be followed as per the 

CPWD Norms / Specifications. 

19. CERTIFICATES AND PAYMENTS 

The contractor shall submit a bill in three copies by every month for the work executed up 

to the date of previous month in the tabulated form approved by the Engineer – In - 

Charge. The bill must be supported with the following documents. 



[Type text] Page 33 
 

a) Measurement of all the works executed.  

b) Abstract of the bill. 

c) Test Reports / Manufacturing tests. 

d) Users Certificate in final bill. 

e) Challan / Invoice of ESI & EPF, if applicable.  

f) NOC/ clearance certificate of Rain water Harvesting from Delhi Jal Board for clearance 

of Final Bill (no extra payment will be made on this account). 

 20. Deduction of Income tax, 

The amount to be deducted towards the income tax shall be at the rate applicable. 

21.      Performance Guarantee: 

Within seven days of issue of letter of intent of work/ acceptance of tender, the Contractor 
shall submit a Performance Guarantee for proper performance of the Contract in the form as 
specified in the contract.  The Performance guarantee shall be initially valid for the duration of 
the contract period plus 60 days. 
 

The performance security can be en-cashed by the Employer to recover any amount which is 
payable by the contractor to the Employer on any account for a cause arising out of the 
contract. 
 
22. Correction of Certificates: 

The Engineer may have issued any Interim Payment Certificate, the correction or modification 

in any previous Interim Payment Certificate which has been issued by him, and shall have 

authority, if any work is not being carried out to his satisfaction, to omit or to reduce the value 

of such work in any Interim Payment Certificate. 

23.      Final Certificates: 

Within 28 days after receipt of the Final Statement, and the written discharge, the Engineer 

shall issue to the employer (with a copy to the contractor) a Final Certificate stating: 

(a) The amount which, in the opinion of the Engineer, is finally due under the Contractor, and 

(b) After giving credit to the Employer for all amounts previously paid by the employer and for 

all sums to which the Employer is entitled under the contract. 
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 24. Default of Contractor: 

If the performance of the contract is not satisfactory and not corrected within 15 days of 

receiving notice, then employer shall be at liberty to terminate the contract and get the work 

executed through other means at the risk and cost of the Contractor. 

25. Amicable Settlement of Dispute: 

The party shall use their best efforts to settle amicably all disputes arising out of or in 

connection with this contract or the interpretation thereof. 

26. Arbitration: 

Any dispute and differences relating to the meaning of the specifications, designs, drawings 

and instructions herein before mentioned and as to the quality of workmanship of materials 

used in the work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions or these conditions or otherwise concerning the works or the execution of failure 

to execute the same whether arising during the progress of the work or after the completion 

or abandonment thereof in respect of which amicable settlement has not been reached  shall 

be referred to the Sole Arbitrator appointed by the  Chief  Engineer, Employees' State  

Insurance Corporation,  who shall proceed as per the Arbitration Act, 1996. 

26.1   The Work under the contract shall continue, during the Arbitration proceedings. 

26.2 The award of the Arbitrator shall be final, conclusive and binding on both the               

 parties. 

27. Payment on Termination: 

In the event of termination of the contract, employer shall be at liberty to get balance work 
done at the risk and cost of the contractor and due payment of the contractor, if any, shall be 
released after the completion of whole of the works.  
 

                          Regional Director, 
           Employees' State Insurance Corporation,
                                              ______________ 
Sign of Contractor: ...........................................   

Date: ................................. 

Place: .................................   
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Annexure - G (PART ï II) 

GENERAL CONDITIONS OF CONTRACT 

1. Wherever any reference to any Indian Standard Specifications/ International  

Standard occurs in the documents relating to this contract, the same shall be 

Inclusive of all amendments issued there-to or revisions thereof, if any, up to  

      the date of receipt of tenders. 
 

2. Samples for particular items of work shall be prepared, where so specifically 
desired by Engineer-in- charge, for prior approval of the Engineer-in-charge, 
before taking up the same on mass scale and nothing shall be payable on this 
account.  

3. The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials at site. No excavated earth or building materials shall be stacked on 

areas where the buildings, roads, services or compound walls or any other 

structure are to be constructed. 
 

4. If as per municipal rules, or due to any other restrictions, the huts for labourers 

are not to be erected at the site of work by the contractors, then the contractors 

shall provide such accommodation at such locations as are acceptable to local 

bodies, or contractor shall make his own alternative arrangement for stay of 

Laboure’s outside the site of work, for which nothing extra shall be payable. 

 

5. If ISI marked products are available, the contractor shall use only ISI marked 

Products. In other cases, the materials shall conform to CPWD specifications. In 

case a materials/product is neither covered by ISI nor by CPWD specification, the 

work shall be carried out as per sound engineering practice, in such case, the 

decisions of the Engineer-in-charge shall be final & binding. In such cases 

Engineer-in-charge shall satisfy himself about the quality of such materials and give 

his approval in writing. Only articles classified as first quality by the manufacturers 

shall be used, unless otherwise specified. All materials not bearing ISI mark shall be 

tested as per relevant ISI specifications. The Engineer-in-charge may relax the 

condition regarding testing if the quantity of the materials required for the work is 

small. In all cases of use of ISI marked materials, proper proof of procurement of 

materials from authentic manufacturers shall be provided by the contractor to the 

entire satisfaction of Engineer-in-charge. 
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6. Some restrictions may be imposed by the security staff etc. on the working and for 

 movement of labour, materials etc. The contractor shall be bound to follow all such 

 restriction / instructions and nothing extra shall be payable on this account. 

7. Other agencies doing works related with this project will also simultaneously Execute 
 the work and the contractor shall afford necessary facilities for the same. The 
 contractor shall leave such necessary holes, opening etc., for laying/burying in the 
 work pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may 
 be required for other agencies. Conduits for electrical wiring/cables will be laid in 
 such a way that they leave enough space for concreting and do not adversely affect 
 the structural members. Nothing extra over the agreement rates shall be paid for the 
 same. The contractor shall extend necessary co-operation to other such agencies 
 without any claim on this account. 
 
8. Stacking of materials and excavated earth including its disposal shall be done As per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth, if 

required, shall have to be done by the contractor at his own cost. 
 

8.1 Any Cement slurry, required to be added over base surface for bond or for continuation 
  of concreting, its cost shall be deemed to have been included in the respective items, 
  unless specified otherwise and nothing extra shall be payable nor extra cement shall be 
  considered in the cement consumption on this account.  

 

9. No claim for idle establishment & labour, machinery & equipment’s, tools &       

plants and the like, for any reason whatsoever, shall be admissible during the 

execution of work as well as after its completion. 
 

10. (a) The Special work will be carried out in the manner complying in all respect with 

the requirements of relevant bylaws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-charge and 

nothing extra will be paid on this account  

 The Special Work may require to be carried out as per local Municipal 
Corporation or such local body-Bylaws and the contractor in such cases shall 

produce necessary completion certificate from such authorities after completion 
of the work. 

 

11. The contractor shall give a performance test of the entire installation(s), as per 

standing specifications, before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 
 

12. Any damage to work resulting from weathering conditions, defacing or from 
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Any other cause such as negligent act on the part of contractor, until the work is 

taken over by the Department after completion of work, shall be made good by 

the contractor at his own cost. 

(a) The contractor must ensure that there should be no damage to the    

supporting RCC members. 
 

13. The order of preference in case of any discrepancy as indicated in condition  

       no 8.1 under “Conditions of Contract” given in General conditions of contract     

       for Central P.W.D. works 2014 with up to date amendments form may be read 

 as  the following: 
 

i. Description of item nomenclature in the schedule of quantities. 

ii. Particular specifications for Repair and Rehabilitation works (if applicable) 
 

iii. Particular specifications. 
 

iv. Additional and Special conditions. 
v. Contract Clauses of General conditions of contract for Central P.W.D. 

works. 

 

14. The words “Equivalent”, “Approval” and authorized” in these specifications   

       Shall imply and require written approval of the Engineer-in-Charge. 
 

15. The rates shall include the following: - 
 

(a) All necessary materials, bolts, nuts, fasteners, nails, screws, raw plugs, 
etc.  as may be necessary to complete  the  work  detailed  in  the 
specifications, whether or not specifically mentioned. The tenderer Should 
ensure that he has studied the drawings carefully and should seek any 
clarifications he may have from the AC & RD of the work. No extra claims 
will be entertained later on.  

16. The AC & RD has got the right to accept or reject the tender as whole or part  

      Of it and no claims what so ever will be entertained on this account. 
 

17. No payment will be made to the contractor for damages caused by rains during 

execution of the works and no claim on this account will be entertained. 
 

18. The dismantling wherever required shall be done in a manner so that no other 

portion of the building or its fixtures is damaged. If any damages are done to the 
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building it will be made good by the contractor at his own cost and no claim what 

so ever will be entertained on this account. 
 

19. The rates for all items of work shall (Unless clearly specified) include the cost of 

all labour material and other aspects involved in the execution of work. 
 

20. The contractor shall make his own arrangement for getting the permission (to 

ply the trucks) from the traffic police. 
 

21. The contractors are advised to get acquainted with the proposed work and its 

site and also study the specifications and conditions carefully before tendering. 

No claim of any sort shall be entertained on account of any site conditions and 

ignorance of specifications and special conditions. 
 

22. All dismantled materials/ Building rubbish/ Malba and other such material 

received and collected by the contractor during the course of execution of work 

will be removed from the site of work immediately as directed by the Engineer-in-

Charge. 
 

23. Tender with contradictory conditions/ Rebate will be rejected straight away.  
 

24. Full quantity of material purchased from authorized dealers with their cash 

memos like paint/ distemper/ cement paint/ OBD/ plastic emulsion of the firm 

indicated in the items or elsewhere shall be deposited with the JE concerned 

before starting execution. 
 

25. The sub-standard work shall be rejected outright and shall not be measured and 

nothing extra shall be paid for it. The decision of the Engineer-in-charge shall be 

final and binding in this regard. 
 

26. In case material consumed is less than the permissible variation then the work 

beyond theoretical consumption i.e. variation shall be treated as substandard 

and quantity for payment purpose will be restricted to as per material actually 

consumed. 
 

27. The material such as paint and primers etc. as required shall be of approved 

 brand and manufactures, and of required shade and confirming (in all 

 respects) to the relevant I.S.specifications. 
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28. The work if required to be executed in odd hours, the agency shall plan the work to 

be carried out accordingly. Nothing extra shall be paid on this account. 
 

29. There may be some restrictions on free movement of labourers at site and 

restriction of working hours and the agency shall consider this fact while quoting 

the rates and executing the work. Photo passes if any required for worker shall 

be the responsibility of the contractor. 
 

30. Existing drains, pipes, cables, overheads wires, sewer lines and water lines and 

similar services encountered in the course of the execution of the work shall be 

protected against the damage by the contractor at his expenses. The contractor 

shall not store materials or otherwise occupy any part of the site in a manner 

likely to hinder the operation of such services. 
 

31. Malba /building rubbish etc. received from work shall be removed to designated 

site (fixed by Engineer in charge) within the time frame decided by the 

Engineer-in-charge, otherwise a penalty of Rs. 1500/- shall be imposed on the 

contractor for each default. 
 

32. Before dismantling the structure / item the contractor shall bring the entire 

material required for particular job at site after getting the sample approved from 

the Engineer in charge. 
 

33. The Engineer employed by the contractor must attend the office of AE/JE in 

charge daily and note any instructions given on site order book. 
 

34. Due to restriction of driving slow moving vehicle / hand driven rickshaw in MCD 

areas, it is required that contractor should not operate the hand driven rickshaw. 

Contractor has to make his own arrangement of desired transportation & 

nothing extra shall be payable on this account. 
 

35. Before starting the work the contractor shall chalk out a programmed in 

consultation with the Junior Engineer / Assistant Engineer in charge so as to 

inform the occupants in advance. The contractor shall have to adhere this 

programmed, failing which he shall be held responsible for any 

inconvenience caused to the occupants. In order to ensure that the work is 

carried out according to the programmed drawn up, the contractor shall 

ensure adequate supply of the material and employ required labour strength 
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for execution of work. In case contractor fails to arrange / employ adequate 

labour and stick to the programmed, the Engineer in charge may supplement 

the labour at the risk and cost of the contractor after issue of one day’s notice to 

the contractor through site order book. No claim for idle labour shall be 

entertained. The contractor shall put his representative daily on site of work. His 

name & signature shall be attested by the contractor on the record for the 

department. 
 

36. The contractor shall prepare one sample of all items which should be got    

      Approved from the Engineer in charge. Only after acceptance of sample   

      Work, contractor will be allowed to commence the work and sample is to be  

      Preserved by contractor till the whole work is completed. The quality of work  

      Should confirm to the approved samples. 
 
 

37. No T & P shall be issued by the department. 
 

38. Any damage done to the existing structure shall be made good by the 

contractor at his own risk and cost. 
 

39. The contractor shall be responsible for behavior and conduct of his worker. No 

worker with doubtful integrity or having a bad record shall be engaged by the 

contractor. 
 

40. No dismantled material should be thrown out from ground or upper floors of the 

building. All the dismantled material should be carried out to ground through 

Chute made of PVC pipe of suitable size & proper clamped only at no extra 

cost. 

 
 

41. SPECIAL CONDITIONS AS PER NGT GUIDELINES: The guidelines 
regarding preventive measures for Air Pollution from demolition & construction 

activities issued by Delhi Pollution Control Committee vide no. DPCC/EIA/Res- 
 

42. 001 to 172 /NGT-21/2015/225-408 dated 17.04.2015 in compliance of Hon’ble 

National Green Tribunal directions enclosed herewith are applicable to the 

contractor. All appropriate protection measures as per NGT & DPCC guidelines 

shall be taken by the contactor at his own cost. Nothing extra shall be payable to 

the contractor on this account.  
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 Hon’ble National Green Tribunal in its order dated 04.12.2014 in respect of air 

pollution from dust resulting from demolition and construction activity inter-alia has 

directed as follows: 

I. No government, authority, contractor, builders or any person would be permitted to 
store/dump construction material or debris on metalled road.  

II. Beyond the metalled road the area where such the construction material or debris can 

be stored shall be physically demarcated by officers of all the concerned 
Authorities/Corporation ensuring that it would not cause any obstruction to the free 
flow of traffic/inconvenience to the pedestrians. It should be ensured that no 
accidents occur on account of such permissible storage.  

III. Every builder, contractor or person shall ensure that the construction material is 
covered by tarpaulin and all other precaution should be taken to ensure that no dust 
particles are permitted to pollute air quality as a result of such storage.  

It shall also be ensured that appropriate protection measures are taken by raising wind 
breakers of appropriate height on all sides of the plot/area using plastic and/or other 

similar material to ensure that no construction material dust fly outside the plot are and 

it will be the builder/contractor responsibility to ensure that their activity does not 
cause any air pollution during course of construction and/ or storage of material or 
construction activity. This condition shall be strictly adhered to by every builder, 
contractor, person or authority. In the event of default they shall be liable to be 
prosecuted under the law in force, as well as for causing environmental pollution and 

will be liable to pay compensation which would be determined by Tribunal in 
accordance with law. 

 

IV. All the trucks or vehicles of any kind which are used for construction purposes/ are 
carrying construction material like cement, sand and other allied material should be 
fully covered. The vehicles should be properly cleaned should be dust free and every 
necessary precautions is to be taken to ensure that en route their destination, the 
dust, sand or any other particles are not permitted to be released   in 
air/contaminate air. Any truck not complying with the above directions would not be 
permitted to enter NCR, Delhi. 
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Hon’ble National Green Tribunal in order Dated 10.04.2015 has directed as follows: 
 

1. Every builder or owner shall put tarpaulin on scaffolding around the area of 
construction and the building. No person including builder, owner can be permitted to 
store any construction material particularly sand on any part of the street, roads in any 
colony.  

2. The construction material of any kind that is stored in the site will be fully covered in all 

respects so that it does not disperse in the Air in any form. 
 

3. All the construction material and debris shall be carried in the trucks or other vehicles 
which are fully covered and protected so as to ensure that the construction debris or 
the construction material does not get dispersed into the air or atmosphere, in any 
form whatsoever.  

4. The dust emissions from the constructions site should be completely controlled and all 
precautions taken in that behalf.  

5. The vehicles carrying construction material and construction debris of any kind should be 

cleaned before it is permitted to ply on the road after unloading of such material. 

6. Every worker working on the construction site and involved in loading, unloading and 
carriage of construction material and construction debris shall be provided with mask 
to prevent inhalation of dust particles.  

7. Every owner and or builder shall be under obligation to provide all medical help, 
investigation and treatment to the workers involved in the construction of building and 
carry of construction material and debris relatable to dust emissions.  

8. It shall be the responsibility of every builder to transport constructions material and 
debris waste to construction site, dumping site or any other place in accordance with 
rules and terms of this order.  

9. All to take appropriate measures and to ensure that the terms and conditions of the 
earlier order and these orders should strictly comply with by fixing sprinklers, creations 
of green air barriers.  

10. Compulsory use of wet jet in grinding and stone cutting. 
 

11. Wind breaking wall around construction site. 
 
 
 

Environmental Impact Assessment Guidance Manual for Building, Construction, Township 

and area development Projects of February, 2010 is available on the website of MoEF & CC 
envisaging the following guidelines for mitigation measures in respect of dust control from 
Building, Construction Projects: 
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“Adopting techniques like, air extraction equipment, and covering scaffolding, hosing 

down road surfaces and cleaning of vehicles can reduce dust and vapour emissions. 

Measures include appropriate containment around bulk storage tanks and materials stores 
to prevent spillages entering water courses. 

 

The others measures to reduce the air pollution on site are:- 

 

¶ Sprinkling of water and fine spray from nozzles to suppress the dust. 

¶ On-Road-Inspection should be done for black smoke generating machinery. 
¶ Promotion of use of cleaner fuel should be done. 

¶ All DG sets should comply emission norms notified by MoEF. 
¶ Vehicles having pollution under control certificate may be allowed to ply. 
¶ Use of covering sheet to prevent dust dispersion at buildings and infrastructure 

sites, which are being constructed. 
¶ Use of covering sheets should be done for trucks to prevent dust dispersion from 

the trucks, implemented by district offices. 
¶ Paving is a more permanent solution to dust control, suitable for longer duration 

projects. High cost is the major drawback to paving. 
¶ Reducing the speed of a vehicle to 20kmph can reduce emissions by a large extent. 
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Speed bumps are commonly used to ensure speed reduction. In cases where speed 
reduction cannot effectively reduce fugitive dust, it may be necessary to divert traffic to 
nearby paved areas.  

Material storages/ warehouses- Care should be taken to keep all material storages 
adequately covered and contained so that they are not exposed to situations where winds 
on site could lead to dust/particulate emissions. Fabrics and plastics for covering piles of 
soils and debris is an effective means to reduce fugitive dust.” 

 

By way of these orders/notice you are hereby notified for mandatory strictly adherence to 
and compliance of the directions contained in the order of Hon’ble Tribunal as well as 
MoEF guidelines, 2010 in relation to precautions required to be taken while carrying on 
construction activities. 

 

Copy of NGT orders dated 04.12.2014, 10.04.2015 copy of MoEF guidelines 2010 and copy 
of notice issued are available at the DPCC website also i.e. “http//dpcc.delhigovt.nic.in.” 

 

Please note that the non-compliance of Hon’ble NGT order will make you liable for action 

as per law including the directions for stoppage of work. 
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Annexure - H 

Particular Conditions of Contract 

¶ CPWD specifications shall be followed. Where not available, BIS/Engineering practice as 
directed by the Engineer shall be followed. The materials shall be got approved prior to its use 
for work from the Engineer I/C of the ESIC. 
 

¶ Formats of Performance Guarantee and Contract Agreement are at Annexure L and Annexure K 
respectively. 

¶ As the work will have to be carried out in building and area in use the contractor shall ensure 
 

a. That the normal functioning of Employees' State Insurance Corporation activity is 

not affected as far as possible. 
 

b. That the work is carried out in an orderly manner without noise and obstruction to 

flow of traffic. 
 

c. That all rubbish etc. is disposed of at the earliest and the place is left clean and 

orderly at the end of each day’s work. 
 

d. The work should be carried out by the qualified worker for their part of work. He 

shall be responsible for their conduct. The staff should behave in a courteous 

manner. The contractor shall be held responsible for any loss or damage to 

Employees' State Insurance Corporation property. 
 

e. The contractor shall ensure safety of his workers and others at site of work and 

shall be responsible for any consequence arising out of execution of the Special 

Repair work. 
 

f. When instructed to do so, the contractor shall ensure proper record keeping and 

storing of irreparable/dismantled material. 
 

g. The contractor has to make his own arrangement for use of the same including 

extending temporarily lines etc. The responsibility for following relevant rules, 

regulations and loss in the regard shall be entirely that of the contractor. 
 

h. The contractor shall take proper care during dismantling operations to ensure that 

there is no danger/damage to any adjoining/existing structures and in case of any 

damage the contractor shall re-do the work/do the necessary repairs as per direction of 

the Engineer-in-Charge for which no claim would be entertained by the department. 
 

i. For any Extra items/substituted items/deviations in quantities of BOQ items, 
Contractor has to intimate to ESIC and obtained prior approval from Competent 
Technical Authority before work execution. The rates of any extra items shall be 
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paid as per prevailing DSR rates plus cost index as on date of award of work 
 or as per prevailing instructions of CPWD. 
 

j. The work shall be carried out in manner complying in all respects with the requirement 
of relevant byelaws of the local Municipal Corporation of the local body whatsoever. 

k. The contractor shall put necessary boards on display forbidding the residents/public 
from approaching the building under repair to avoid any accident. 

l. The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution-boards. They shall be responsible for all damages and accidents caused due to 
negligence on their part. 

m. All incidental charges of any kind including cartage, storage cutting and wastage and 
safe custody of materials etc. (not covered under any other condition) shall be borne 
exclusively by the contractor and nothing extra shall be payable to them on this 
account. 

n. All warning boards and displays, such as REPAIR WORK IN PROGRESS, KEEP AWAY 
FROM BUILDING, and NO PARKING etc. along with sufficient supervisory staff on 
ground shall be provided by the contractor, wherever required. Nothing extra shall be 
payable on this account. 

o. Water and Electricity shall be provided by ESIC from one point for which deduction will 
be made from bill of contractor which are as follows: 

¶ Water & Electricity charges @ 1 % of work done amount.  

p. The site of work shall be always kept neat and clean due to constraints of working 
space in and around buildings. To avoid nuisance to the occupants, all building rubbish 
unserviceable materials shall be periodically removed from the premises to the 
approved municipal grounds and all necessary permissions in this regard have to be 
obtained by the contractor from the Municipal Authorities. Nothing extra shall be 
payable on this account. 

q.  Lifting of materials through the building lifts is prohibited. No mixing or offloading etc. 
Over the open terrace / flooring shall be permitted. Arrangements as deemed it shall 
be made by the contractor for mixing/ lifting/offloading all materials etc. at no extra 
cost. 

r. The area of dismantling / re plastering/ repairing as per relevant items etc. given in the 
tender may have to be got done in patches, at different height / levels also for which 
nothing extra shall be payable. 

 

General 

1.1 Unless otherwise specified in the schedule of quantities, the rates tendered by the 

contractor shall be all inclusive of all the taxes amended time to time and shall apply to all 

lifts & all heights, floors including terrace, leads and depths and nothing extra shall be 
payable on this account. 
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1.2 Water supply pipes, fittings and accessories should conform to bylaws and municipal 
body/corporation where CPWD Specifications are not available. The contractor should 
engage licensed plumbers for the work and get the materials (fixtures/fittings) tested 
by the Municipal Body/ Corporation authorities wherever required at his own cost. 

 

1.3 The contractor shall give performance test of the work wherever applicable, as per the 
standing specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for the test. 

1.4 Unless otherwise specified, the brand/make of the material as specified in the item 
nomenclature, in the particular specifications and in the list of approved materials 
attached in the tender, shall be used in the work. In case of non-availability of the 
brand specified in the contract the Contractor shall be allowed to use alternate 
equivalent brand of the material subject to submission of documentary evidence of 
non-availability of the specified brand. The necessary cost adjustments (if alternative 
brand is not equivalent) on account of above change shall be made for the material. 

1.5 Centering, shuttering if required will be paid as per BOQ. 
 

1.6 Sampling and Testing 

 

1.6.1 All materials and fittings brought by the contractor to the site for use shall conform to 

the samples approved by the Engineer-in-charge, which shall be preserved till the 

completion of the work. If a particular brand of material is specified in the item of work 

in Schedule of Quantity, the same shall be used after getting the same approved from 

Engineer -In-Charge. Wherever brand / quality of material is not specified in the item of 

work, the contractor shall submit the samples as per suggestive list of brand names 

given in the tender document / particular specifications for approval of Engineer-In-

Charge. For all other items, materials and fittings carrying ISI Mark shall be used with 

the approval of Engineer-In-Charge. Wherever ISI Marked material / fittings are not 

available, the contractor shall submit samples of materials / fittings manufactured by 

firms of repute conforming to relevant specifications or IS codes and use the same only 

after getting the approval of Engineer -In-Charge. To avoid delay, contractor should 

submit samples as stated above, well in advance so as to give timely orders for 

procurement. If any material, even though approved by Engineer-In-Charge is found 

defective or not conforming to specifications shall be replaced / removed by the 

contractor at his own risk & cost. 

 

1.6.2 The contractor shall ensure quality construction in a planned and time bound manner. 
Any sub-standard material / work beyond set-out tolerance limit shall be summarily 
rejected by the Engineer-in-charge & contractor shall be bound to replace / remove 
such sub-standard / defective work immediately. 
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1.6.3 BIS marked materials except otherwise specified shall be subjected to quality test 
besides testing of other materials as per the specifications described for the 
item/material. Wherever BIS marked materials are brought to the site of work, the 
contractor shall furnish manufacturer’s test certificate or test certificate from approved 
testing laboratory to establish that the material produced by the contractor for 
incorporation in the work satisfies the provisions of BIS codes relevant to the material 
and / or the work done. 

 

1.6.4 The cost of samples including Testing, packing, sealing, transportation and other 
incidental charges shall be borne by the contractor and Field tests related to concrete/ 
cement work to be done at Site in presence of ESIC authorized representative. 

 

a. All the equipment shall be brought, installed and commissioned at site of work at 
least one week before their actual planned use at site. 

 

b. To avoid disputes later on, contractor is advised to get the measurement recorded 
within a week’s time and shall submit his bills as per relevant clause of the contract. 
Any dispute regarding measurement including work done shall be judged within a 
week’s time failing which measurement, certified and recorded shall be 
entertained. 
 

c. The contractor at his own cost shall take all necessary measures for the safety of traffic 
and workers during execution and provide, erect, and maintain barricades including 
required marshals, signs, markings, lights etc. necessary all around the site and offices. 
The manner and the position of boundary where barricading is to be provided shall be 
decided by the Engineer-in-Charge whose decision shall be final and binding. The failure 
to provide barricades at site in the opinion of Engineer-in-Charge shall make contractor 
liable for penal action as decided by Engineer-in-Charge. The barricading shall be 
removed from the site only after approval of Engineer-in-Charge. 

 

d. Keeping in view exigency, the work shall be carried out in more than one shift i/c 
Sunday & holiday and nothing extra shall be paid on this account. 
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2. CONDITIONS FOR CEMENT 
 

2.1 The contractor shall procure 43 Grade Fly ash based Portland Pozzolana Cement (PPC) as 

per IS: 1489 as required in the work, from reputed manufacturers of cement, having a 
production capacity of one million tonnes per annum or more, such as ACC, L&T, Ambuja, 
Birla, Vikram, J.K. J.P Rewa, Ultratech, and Cement Corporation of India etc., i.e. agencies 
approved by Ministry of Industry, Govt. of India, and holding license to use ISI certification 
mark for their product. The tenderers may also submit a list of names of cement 
manufactures which they propose to use in the work. The Engineer-in-charge reserves right 
to accept or reject name(s) of cement manufacture(s) which the tenderer proposes to use 
in the work. No change in the tendered rates will be accepted if the Engineer-in -charge 

does not accept the list of cement manufacturers, given by the tenderer, fully or partially. 
Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI 

marking. Samples of cement arranged by the contractor shall be taken by the Engineer in 
Charge and got tested in accordance with provisions of relevant BIS Codes. In case test 

results indicate that the cement arranged by the contractor does not conform to the 
relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the 
contractor at his own cost within a week’s time of written order from the Engineer in 

Charge to do so. Only the cement with satisfactory test results shall be allowed to be used 
in the work. 

2.2 The cement shall be brought at site as decided by the Engineer in Charge. 
 

2.3 The cement should be properly stored as per directions of Engineer in charge. 

 

2.4 The contractor shall supply free of charge the cement required for testing and shall also 
bear the packing, sealing, transportation & other incidental charges. The testing 
charges of approved laboratory shall be borne by the contractor/department in the 
manner indicated below: 

 

a) By the contractor, if the results show that the cement does not conform to relevant 
BIS Codes.  

b) By the department, if the results show that the cement conforms to relevant BIS 

Codes. 

2.5 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in the contract. The theoretical consumption of 
cement shall be worked out. In case, the consumption is less than theoretical 
consumption including permissible variations, recovery at the rate so prescribed shall 
be made. The decision of the Engineer in Charge in regard to theoretical quantity of 
cement which should have been actually used as per the schedule shall be final and 
binding on the contractor. This recovery will be in addition to any other recovery 
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otherwise required to be done by the Engineer-in-Charge. In case of excess 
consumption, no adjustment shall be made. 

 

2.6 In the event of it being discovered that after the completion of the work the quantity of 
cement used is less than the quantity ascertained after allowing variation on the minus 
side, the cost of quantity of cement not so used shall be recovered from the 
contractor, at the rate mentioned in Schedule “F” 

 

2.7    Cement brought to site and cement remaining unused after completion of work shall   

          Not be removed from site without written permission of the Engineer in Charge. 
 

2.8 The damaged cement shall be removed from the site immediately by the contactor on 
receipt of a notice in writing form the Engineer-in-Charge. If he does not do so within 
three days of receipt of such notice, the Engineer-in-Charge shall get it removed at the 
cost of the contractor. 

2.9 The contractor shall produce original vouchers for the total quantity of cement 

supplied under each consignment and manufacturer’s Test Certificate if required by 

the Engineer-in-Charge. 

3. CONDITION FOR READY MIX CONCRETE, if applicable  
 

3.1 The contractor shall procure Ready Mix Concrete (RMC) from the RMC producing 

plants (capacity not less than 30.0 cum per hour) such as UNITECH, ACC, ULTRATECH, 

AFCON, L&T, NDCON, RMC India, Shri Ram RMC Pvt. Ltd, Raj Ready Mix or V.K. RMC. In 

case the contractor intends to procure the RMC from the plant other than as specified 

above, he shall apply to the Engineer-in-Charge in writing along with the credentials 

and relevant details including name of owner/company, its location, capacity technical 

establishment, past experience etc. The Engineer-in-Charge shall give approval in 

writing and the work shall not be started without said written approval of the 

Engineer-in-Charge. 

3.2 The contractor shall be fully responsible for quality of concrete including input control, 

transportation and placement etc. 

3.3 The Engineer-in-Charge reserves the right to inspect at any stage and reject the 

concrete if he is not satisfied about quality. 

3.4 The Engineer-in-Charge reserves the right to excise control over the: 
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3.4.1 Ingredients, water and admixtures purchased, stored and to be used in the concrete 

including conducting of test for checking of materials, recording of test results and 

declaring the materials fit or unfit for use in production of mix. 

3.4.2 Calibration check of the RMC Plant / BMC Plant. 

3.4.3 Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

3.4.4 Time of mixing of concrete. 

3.4.5 Testing of fresh concrete, recording of result and declaring the mix fit or unfit for use. 

This will be including continues control on the workability during production and taking 

corrective action, if required. 

3.4.6 For exercising such control, the Engineer-in -Charge shall periodically depute his 
authorized representative at the RMC plant. It shall be responsibility of the contractor 

to ensure that all necessary equipment, manpower & facilities are made available to 
Engineer-in-Charge and / or his authorized representative at RMC plant. 

3.5 The contractor should therefore draw MOU/Agreement with RMC producer very 

carefully keeping view all terms and conditions / specifications forming part of this 

tender document 

3.6 All required relevant records of RMC shall be made available to the Engineer-in-Charge 
or his authorized representative. Engineer-in-Charge shall, as required, specify 
guidelines and additional procedures for quality control and other parameters in 
respect of materials, production and transportation of concrete mix which shall be 
binding on the contractor and the RMC plant. Only concrete as approved in design mix 
by Engineer-in-Charge shall be produced in RMC plant and transport to the site. 

3.7 OPC (Conforming to IS: 8112) of brand / make / source as approved by Engineer-in-

Charge shall only be used for production of concrete (RMC). 

3.8 It shall be the responsible of the contractor to ensure that RMC producer provides all 

necessary testing equipment and take all necessary measures to ensure quality control of 

ready mixed concrete. The RMC producer shall ensure that the materials purchased and 

used in the production of concrete conform to the stipulation of the relevant agreed 

standard and the requirements of the concrete mix design and quality control procedure. 

This shall be accomplished by visual checks, sampling and testing, certification from 

materials supplier and information / data from materials supplier 

3.9 RMC producer shall ensure that record of mix design and modifications is readily 

available in his computer at RMC plant for inspection of Engineer-in-Charge or his 
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authorized representative at any time. Any modifications in mix design shall be done 

only after the approval of Engineer-in-Charge. 

A quality control system shall be operated to control the strength of designed mixes 

to the required levels. The system shall include continuous analysis of results from 

cube tests. 

  



[Type text] Page 53 
 

Annexure -I 

SPECIAL CONDITIONS 

 

1. Contractor has to make his own arrangement of barricading of segment where 

work to be taken up at his own cost. No extra payment will be made for this 

barricading. 

2. Contractor should bring the materials at site in a manner that no damage to the 

existing structure and affecting day today work of Hospital. 

3. NOC / Certificate from Delhi Jal Board should be obtained by the contractor for Rain 

water harvesting (no extra will be paid on this account). 
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CLAUSES OF CONTRACT 

 

Clause ï I 

 

Performance Guarantee 

 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five Percent) 
of the tendered amount in addition to other deposits mentioned elsewhere in the contract 
for his proper performance of the contract agreement, (not withstanding and/or without 
prejudice to any other provisions in the contract) within period specified in Schedule ‘F’ 

from the date of issue of letter of acceptance. This period can be further extended by the 
Engineer-in-charge up to a maximum period as specified in Schedule ‘F’ on written 
request of the contractor stating the reason for delays in procuring the Bank Guarantee, 
to the satisfaction of the Engineer-in-Charge. This Guarantee shall be in the form of 
Deposit at call receipt of a scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs.1,00,000.00) or Govt. Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any bank is 
furnished by the contractor to the organization as part of the performance guarantee and 
the bank is unable to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the organization to make good the deficit. 

 

ii) The performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time of completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. 

 

iii) The organization shall not make a claim under the Performance guarantee except for 
amounts to which the organization is entitled under the contract (notwithstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: 

 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the organization may claim the full amount of 
the Performance Guarantee. 

 

(b) Failure by the contractor to pay to the Organization any amount due, either as 

agreed by the contractor or determined under any of the clauses/conditions of the 
agreement, within 30 days of the service of notice to this effect by engineer-in-

Charge. 
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iv)  In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Organization. 

 

 

Clause ï 1 A 

Recovery of Security Deposit: - As per CPWD Manual. 

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from 
the interest arising there from, or from any sums which may be due to or may become due to the 
contractor by Organization on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of India or by 
Scheduled Bank or Organization Securities (if deposited for more than 12 months) endorsed in 
favor of the Organization, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. The security deposit shall be collected from the running 
bills of the contractor at the rates mentioned above and the Earnest money if deposited in cash at 
the time of tenders will be treated a part of the Security Deposit. 

Note ï 1: Government papers tendered as security will be taken at 2.5% (two and half percent) 

below its market price or at its face value, whichever is less. The market price of Government paper 

would be ascertained by the Engineer –in-charge at the time of collection of interest and the amount 

of interest to the extent of deficiency in value of the Government paper will be withheld if necessary. 

Note ï 2: Government Securities will include all forms of Securities mentioned in rule No. 274 of the 
G.F Rules except fidelity bond. This will be subject to the observance of the condition mentioned 
under the rule against each form of security. 

 

Note - 3: Note 1 & 2 above shall be applicable for both clause 1 & 1 A 

Clause -2 

Compensation for Delay :- If the contractor fails to maintain the required progress in terms of 
clause 5 or to complete the work and clear the site on or before the contract or extended date of 
completion, he shall without prejudice to any other right or remedy available under the law to the 

Organization on account of such breach, pay as agreed compensation the amount calculated at the 
rate of 0.5% per week as the AC & RD, Delhi of ESIC (whose decision in writing shall be final and 
binding ) may decide on the amount of tendered value of the work for every completed month (as 
applicable) that the progress remains below that specified in Clause 5 or that the work remains in-
complete. This will also apply to items or group of items for which a separate period of completion 
has been specified. 
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Provided always that the total amount of compensation for delay to be paid under this Condition 

shall not exceed 10% of the Tendered Value of work 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Organization. In case, the contractor does not achieve a 
particular milestone mentioned in Schedule ‘F’, or the re-scheduled milestone (s) in terms of clause 
5.4, the amount shown against that milestone shall be withheld to be adjusted against the 
compensation levied at the final grant of Extension of Time. Withholding of this amount on failure to 
achieve a milestone shall be automatic, without any notice to the contractor. However, if the 
contractor catches up with the progress of the work, on the subsequent milestone (s), with the held 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone (s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 
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Clause ï 3 

When Contract can be determined: - Subject to other provisions contained in this clause the AC & 
RD may, without prejudice to his any other rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and/ or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

i). If the contractor having been given by the AC & RD a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise 
improper or unworkman like manner shall omit to comply with the requirement of such notice for a 
Period of seven days thereafter. 

 

ii). If the contractor being a company shall pass a resolution or the court shall make an order 

 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up order. 

 

iii). If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the AC & RD (which shall 
be final and binding) he will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the AC & RD. 

 

iv). If the Contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any, stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the AC & 
RD. 

 

v). If the contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the AC & RD. 

 

vi). If the contractor commits any acts mentioned in Clause 21 hereof:  
When the contractor has made himself liable for action under any of the cases aforesaid, 
The AC & RD, Delhi, ESIC shall have powers: 

 

a). To determine  or  rescind  the  contract  as  aforesaid  (of  which  termination  or 
rescission notice in writing to the contractor under the hand of the AC & RD shall be 
conclusive evidence). Upon such determination or rescission, the Earnest Money 
Deposit, security deposit already recovered and the performance guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Organization. 

b). After giving notice to the contractor to measure up the work of the contractor and to take 
such whole or the balance work as shall be un-executed out of his hands to give it to 
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another contractor to complete the work. The contractor whose contract is determined or 
rescinded as above shall not be allowed to participate in the tendering process for the 
balance work. 

In the event of above courses being adopted by the AC & RD the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or with 
a view to the execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and until the Engineer –
in-Charge has certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 

Clause ï 3A 

In case, the work cannot be started due to reasons not within the control of the contractor within 

1/8th of the stipulated time of completion of the work, either party may close the contract. In such 
eventuality, the Earnest Money Deposit and the Performance Guarantee of the Contractor shall be 
refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable at 
all. 

Clause ï 4 

Contractor liable to pay compensation even if action not taken under clause 3 :- In any case in 
which any of the powers conferred upon the AC & RD by Clause – 3 thereof, shall have become 
exercisable and the same are not exercised, the non exercise thereof shall not constitute a waiver 
of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of 
any future case of default by the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the AC & RD putting in force all or any of the powers vested in 
him under the preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the AC & RD which shall be final and 
binding on the contractor) use as on hire (the amount of the hire money being also in the final 
determination of the AC & RD) all or any tools plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be used 
for the execution of the work/or any part thereof, paying or allowing for the same in account at the 
contract rates or, in the case of these not being applicable, at current market rates to be certified by 
the Engineer-in-Charge whose certificate thereof shall be final, and binding on the contractor 
otherwise the AC & RD by notice in writing may order the contractor or his clerk of the works, 
foreman or other authorized agent to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing to comply 
with any such requisition, the AC & RD may remove them at the contractor’s expense or sell them 
by auction or private sale on account of the contractor and his risk in all respects and the certificate 
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds 
and expense of any such sale shall be final and conclusive against the contractor. 

Clause ï 5 

Time and Extension for delay: - The time allowed for execution of the Works as specified in 
Schedule `F’ or the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from the time period as mentioned in letter of 
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award after the date on which the AC & RD issues written orders to Commence the work or from 
the date of handing over of the site whichever is later. If the contractor commits default in 
commencing the execution of the work as aforesaid Organization shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money absolutely. 

5.1 As soon as possible after the contract is concluded the contractor shall submit a Time and 
Progress Chart for each milestone and get it approved by the Engineer-in –charge. The chart shall 
be prepared in direct relation to the time stated in the Contract documents for completion of items of 
works. It shall indicate the forecast of the dates of commencement and completion of various trades 
of sections of the work and may be amended as necessary by agreement between the AC & RD 
and the contractor within the limitations of time imposed in the contract documents, and further to 
ensure good progress during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work exceeds one month (save for special jobs for which a separate 
programmed has been agreed upon) complete the work as per milestone given in schedule ‘F’. 

5.2 If the work(s) be delayed by: - 

 i). Force majeure or 

 ii). Abnormally bad weather, or 

 iii). Serious loss or damage by fire or 

 iv). Civil commotion, local commotion of workmen, strike or lockout, affecting any of 

  the trades employed on the work, or. 

 v). delay on  the  part  of other contractors or tradesmen engaged by AC & RD in 

  executing work not forming part of the contract or. 

 vi). Any other cause which, in the absolute discretion of the authority mentioned in 

  schedule `F’ is beyond the contractor’s control. 

  Then upon the happening of any such event causing delay, the contractor shall 

  immediately give notice thereof in writing to the AC & RD but shall nevertheless use 

  constantly his best endeavors to prevent or make good the delay and shall do all 

  that may be reasonably required to the satisfaction of the AC & RD to proceed with 

  the works. 

5.3 Request for rescheduling of milestones and extension of  time,  to  be  eligible  for 

 consideration, shall be made by the Contractor in writing within fourteen days of the  

 Happening of the event causing delay on the prescribed form.  The contractor may also, if 

 Practicable, indicate in such a request the period for which extension is desired. 
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5.4 In any such case the AC & RD, Delhi of the ESIC may give a fair and reasonable extension of 

 Time and reschedule the milestones for completion of work.  Such extension shall be 

Communicated to the contractor by the AC & RD, Delhi of the ESIC in writing, within 3 months of 
the date of receipt of such request. Non-application by the contractor for extension of time shall not 

be a bar for giving a fair and reasonable extension by the AC & RD and this shall be binding on the 
contractor. 

Clause ï 6 

Measurements of Work Done: - Engineer- in- Charge shall, except as otherwise provided, 

ascertain and determine by measurement the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered in Measurement Book and/ or 

level field book so that a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during the 
progress of the work and such measurements shall be signed and dated by the Engineer- in-Charge 
or his authorized representative and the contractor or his authorized representative in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to 
that effect with reason and signed by the concerned parties. 

If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer- in- Charge or his representative, the 
Engineer- in- Charge and the department shall not entertain any claim from contractor for any loss 
or damages on this account. If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or his authorized representative has 
been given a notice in writing three (3) days in advance or fails to countersign or to record objection 
within a week from the date of the measurements, then such measurements recorded in his 
absence by the Engineer- in- Charge or his representative shall be deemed to be accepted by the 
Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. Except where any general or 
detailed description of the work expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications notwithstanding any provision in the 
relevant `Standard method of measurement or any general or local custom. In the case of items 
which are not covered by specifications, measurements shall be taken in accordance with the 
relevant standard method of measurement issued by the Bureau of Indian Standards and if for any 
item no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer- in- Charge or his 
authorized representative in charge of the work before covering up or otherwise placing beyond the 
reach of measurement any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is covered up or placed beyond the reach of measurement and 
shall not cover up and place beyond reach of measurement any work without consent in writing of 
the Engineer- in- Charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the Engineer- in- 
Charge’s consent being obtained in writing the same shall be uncovered at the contractor’s 



[Type text] Page 61 
 

expense, or in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 

Engineer- in- Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/ or its payment in the interim, on account of final bill shall not be considered 
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement or defects noticed till completion of 
the defects liability period. 

Clause ï 7 

Payment on intermediate certificate to be regarded as advances :-The interim or running 
account bills shall be submitted by the contractor for the work executed on the basis of recorded 
measurements on the format of the Organization in triplicate on or before the date of every month 
fixed for the same by the Engineer-in-charge. The contractor shall not be entitled to be paid any 
such interim payment if the gross work done together with net payment / adjustment of advances for 
material collected, if any, since the last such payment is less than Rs. Five Lakhs in which case the 
interim bill shall be prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in-charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-charge shall prepare or cause to be prepared such bills in 
which event no claims whatsoever due to delays on payment including that of interest shall be 
payable to the contractor. Payment on account of amount admissible shall be made by the 
Engineer-in-charge certifying the sum to which the contractor is considered entitled by way of 
interim payment at such rates as decided by the Engineer-in-Charge. All such interim payments 
shall be regarded as payment by way of advances against final payment only and shall not preclude 
the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away 
and reconstructed or re-erected. Any certificate given by the Engineer-in-charge relating to the work 
done or materials delivered forming part of such payment, may be modified or corrected by any 
subsequent such certificate (s) or by the final certificate and shall not by itself be conclusive 
evidence that any work or materials to which it relates is/ are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 
determine or affect in any way powers of the Engineer-in-charge under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 
contract. 

Pending consideration of extension of date of completion interim payments shall continue to be 
made as herein provided, without prejudice to the right of the department to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is not 
granted by the competent authority. 

Clause ï 8 

Completion certificate and completion plans :- Within ten days of the completion of the work, the 
contractor shall give notice of such completion to the Engineer-in-charge and within thirty days of 
the receipt of such notice the Engineer-in-charge shall inspect the work and if there is no defect in 
the work shall furnish the contractor with a final certificate of completion, otherwise a provisional 
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certificate of physical completion indicating defects (a) to be rectified by the contractor and/or(b) for 
which payment will be made at reduced rates shall be issued. But no final certificate of completion 
shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/ their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts 
of the building, in, upon, or about which the work is to be executed or of which he may have had 
possession for the purpose of the execution thereof, and not until the work shall have been 
measured by the Engineer-in-charge. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning of dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor 

remove such scaffolding surplus materials and rubbish etc and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding 
or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Clause 8A 

Contractor to keep site clean :- The splashes and droppings from white washing, color washing, 
painting etc on walls, floor windows etc shall be removed and the surface cleaned simultaneously 
with the completion of these items of work in the individual rooms, quarters or premises etc where 
the work is done without waiting for the actual completion of all the other items of work in the 
contract. In case the contractor fails to comply with the requirements of this clause, the Engineer-in-
charge shall have the right to get this work done at the cost of the contractor either departmentally 
or through any other agency. Before taking such action, the Engineer-in-charge shall give ten days 
notice in writing to the contractor. 

Clause 8 B 

Completion plans to be submitted by the Contractor: - The contractor shall submit five sets of 
completion plans within thirty days of the completion of the work along with soft copy. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum equivalent to 2.5% of the value of the work subject to ceiling of Rs. 1,00,000/- (Rupees One 
Lakhs Only) as may be fixed by AC & RD,Delhi of the ESIC concerned and in this respect the 
decision of the AC & RD, Delhi,ESIC shall be final and binding on the contractor. 

Clause 9 

Payment of final bill: - The final bill shall be submitted by the contractor in the manner as specified 
in CPWD procedure / guideline ,three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-in-charge 
whichever is earlier. The contractor shall make no further claims after submission of the final bill and 
these shall be deemed to have been waived and extinguished. Payments of those items of the bill in 
respect of which there is no dispute and of items in dispute, for quantities and rates as approved by 
engineer-in-charge, will as far as possible be made within six months from the date of receipt of the 
bill by the Engineer-in-charge or his authorized representative. 

Clause 10A 
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Materials to be provided by the contractor: - The contractor shall at his own cost provide all 
Brand New materials required for the works. The contractor shall, at his own expense and without 
delay; supply to Engineer-in-charge samples of materials to be used on the work and shall get these 
approved in advance. All such materials to be provided by the contractor shall be in conformity with 
the specifications laid down or referred to in the contract. The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge that the materials so 
comply. The Engineer-in-charge shall within five days of supply of samples or within five days of the 
receipt of test result intimate to the contractor in writing whether samples are approved by him or 
not. If samples are not approved the contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval fresh samples complying with the specifications laid down in the contract. 
When materials are required to be tested in accordance with specification, approval of the Engineer-
in-charge shall be issued after the test results are received. 

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any materials represented by the samples until 
the required tests or analysis have been made and materials finally accepted by the Engineer-in-
charge. The contractor shall not be eligible for any claim or compensation either arising out of any 
delay in the work or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. 

The contractor shall at his risk and cost make all arrangements and shall provide all facilities as the 
Engineer-in-charge may require for collecting, and preparing the required number of samples for 
such tests at such time and to such place or places as may be directed by the Engineer-in-charge 
and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the 
contract or specifications. The Engineer-in-Charge or his authorized representative and Architect 
shall at all times have access to the work and to all such workshops and places where work is being 
prepared or from where materials manufactured articles, or machinery are being obtained for the 
works and the contractor shall afford every facility and every assistance in obtaining the right to 
such access. 

The Engineer-in-charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default 
the Engineer-in-charge shall be at liberty to employ at the expense of the contractor, other persons 
to remove the same without being answerable or accountable for any loss or damage that may 
happen or arise to such materials. The Engineer-in-charge shall also have full powers to require 
other proper materials to be substitute thereof and in case of default the Engineer-in-Charge may 
cause the same to be supplied and all costs which may attend such removal and substitution shall 
be borne by the contractor. 

Clause 10 B 

i).Secured Advance on Non-perishable Materials:-                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

The contractor, on signing an indenture in the form to be specified by the Engineer-in-charge shall 
be entitled to be paid during the progress of the execution of the work up to 75% of the assessed 
value of any materials which are in the opinion of the Engineer-in-charge nonperishable, non-fragile 
and noncombustible and are in accordance with the contract and which have been brought on the 
site in connection therewith and are adequately stored and/ or protected against damage by 
weather or other causes but which have not at the time of advance been incorporated in the works. 
When materials on account of which an advance has been made under this sub-clause are 
incorporated in the work the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 
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Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the Engineer-in-
charge shall be final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

Clause ï 10C 

If after submission of the tender, the wages of labour increases as a direct result of the coming into 
force of any fresh law, or statutory rule or order and such increase in wages prevailing at the time of 
the last stipulated date for receipt of the tenders including extensions if any for the work, and the 
contractor thereupon necessarily and properly pays such increased wages then the amount of the 
contract shall accordingly be varied and provided further that any such increase shall not be 
payable if such increase has become operative after the stipulated date of completion of the work in 

question. 

If after submission of the tender, wages of labour is decreased as a direct result of the coming into 
force of any fresh law statutory rules or order and such decrease in the wages prevailing at the time 
of receipt of the tender for the work, Organization shall in respect of labour engaged on the 
execution of the work after the date of coming into force of such law statutory rule or order be 
entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between the wages as prevailed at the time of the last stipulated date for receipt of 
tenders including extensions if any for the work and the wages of labour on the coming into force of 
such law, statutory rule or order. 

The contractor shall, for the purpose of this condition, keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available 
and shall allow inspection of the same by a duly authorized representative of the Government, and 

further shall, at the request to the Engineer-in-charge may require any documents so kept and such 
other information as the Engineer-in-charge may require. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the wages 

of labour, give notice thereof to the Engineer-in-charge stating that the same is given pursuant to 

this condition together with all information relating thereto which he may be in position to supply. 

Clause ï 10 D 

Dismantled material Organization Property :- The contractor shall treat all materials obtained 
during dismantling of a structure, excavation of the site for a work, etc as ESIC’s property and such 

materials shall be disposed off to the best advantage of ESIC according to the instructions in writing 
issued by the Engineer-in-Charge 

Clause ï 11 

 

Work to be executed in accordance with specifications, drawings, orders etc.:- The contractor 
shall execute the whole and every part of the work in the most substantial and workmanlike manner 
both as regards materials and otherwise in every respect in strict accordance with CPWD 
Specifications for 2009,Vol-I & Vol-II with up to date correction slips. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in writing in respect of 
the work signed by the Engineer-in-charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and instructions as 
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are not included in the standard specifications of Central Public Works Department specified in 
schedule `F’ or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The contractor shall take full 
responsibility for adequacy, suitability and safety of all the works and methods of construction. 

Clause 12 : 

Deviations/Variations Extent and Pricing :- The AC & RD shall have power (i) to make alteration 

in, omissions from, additions to, or substitutions for the original specifications, drawings, designs 
and instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any 
other reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the AC & RD and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and any 
altered, additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same conditions 
in all respects including price on which he agreed to do the main work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the tendered value sum being ordered, be extended, if requested by the contractor, 

as follows:- 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus. 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-charge. 

 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order of 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
engineer-in-charge shall within one month of the receipt of the claims supported by analysis 
after giving consideration to the analysis of the rates submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the 
rates so determined. 

In the case of substituted items, the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the aforesaid para. 

 

a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item (to be substituted) so increased to the extent 
of the difference between the market rates of substituted item and the agreement item (to 
be substituted).  
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b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted 
item shall be the rate for the agreement item ( to be substituted) so, decreased to the 
extent of the difference between the market rates of substituted item and the agreement 
item(to be substituted). 

12.3 The contractor shall send to the Engineer-in-Charge once every three months and up to date 
account giving complete details of all claims for additional payments to which the contractor 
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge 
which he has executed during the preceding quarter failing which the contractor shall 

Be deemed to have waived his right. However, the AC & RD may authorize consideration of 
such claims on merits. 

12.4 Any operation incidental to or necessarily has to be in contemplation of tenderer while filling 
tender, or necessary for proper execution of the item included in the Schedule of quantities or 
in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may 
be. Nothing extra shall be admissible for such operations. 

 

Clause 13 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work: - If at any time 
after acceptance of the tender, ESIC shall decide to abandon or reduce the scope of the works for 
any reason whatsoever and hence not require the whole or any part of the works to be carried out, 
the AC & RD shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the 
whole or part of the works. 

The contractor shall be paid at contract rates full amount for works executed at site and in addition, 

a reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the foreclosure:- 

i). Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

ii). ESIC shall have the option to take over contractor’s materials or any part thereof either brought 
to site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation 
in or incidental to the work) provided, however, ESIC shall be 

iii). shall offer or give or agree to give to any person in ESIC service or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do 
or for having done or forborne to do any act in relation to the obtaining or execution of this or any 
other contract for ESIC; or 

iv).Shall enter into a contract with ESIC in connection with which commission has been paid or 
agreed to paid by him or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to the Accepting Authority/ AC & 
RD ; or 
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v).Shall obtain a contract with ESIC as a result of wrong tendering or other non-bonafide methods 

of competitive tendering; or 

vi).being an individual , or if a firm, any partner thereof shall at any time be adjudged insolvent or 
have a receiving order or order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit of 
his creditors: or 

vii).Being a company, shall pass a resolution or the Court shall make an order for the winding up of 
the company, or a receiver or manager on behalf of the debenture holders or otherwise shall be 
appointed or circumstances shall arise which entitle the Court or debenture holders to appoint a 
receiver or manager ; or 

viii).shall suffer an execution being levied on his goods and allow it to be continued for a period of 

21 days; or 

ix).assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 
parts with or attempts to assign, transfer sublet or otherwise parts with the entire works or any 
portion thereof without the prior written approval of the Accepting Authority: 

The Accepting Authority may, without prejudice to any other right or remedy which shall have 

accrued or shall accrue hereafter to ESIC, by a notice in writing to cancel the contract as whole or 

only such items of work in default from the Contract. 

 

 

Clause - 14 

The AC & RD shall on such cancellation by the Accepting Authority have powers to: 

a). take possession of the site and any materials, constructional plant, implements, stores etc., 

thereon; and/or 

b). carry out the incomplete work by any means at the risk and cost of the contractor. 

On cancellation of the contract in full or in part, the AC & RD shall determine what amount, if any, is 

recoverable from the contractor for completion of the works or part of the works or in case the works 
or part of the works is not to be completed, the loss or damage suffered by ESIC. In determining the 
amount, credit shall be given to the contractor for the value of the work executed by him up to to 
time of cancellation, the value of contractor’s materials taken over and incorporated in the work and 
use of plant and machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by ESIC in completing the works or part of the 
works or the excess loss or damages suffered or may be suffered by ESIC as aforesaid after 
allowing such credit shall without prejudice to any other right or remedy available to ESIC in law be 
recovered from any moneys due to the contractor on any account, and if such moneys are not 
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sufficient the contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days the AC & 
RD shall have the right to sell any or all of the contractor’s unused materials, constructional plant, 
implements, temporary buildings, etc and apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the contractor under the contract and if thereafter there be any 
balance outstanding from the contractor, it shall be recovered in accordance with the provisions of 
the contract. 

Any sums in excess of the amounts due to the ESIC and unsold materials, constructional plant, etc. 
shall be returned to the contractor, provided always that if cost or anticipated cost of completion by 

ESIC of the works or part of the works is less than the amount which the contractor would have 
been paid had he completed the works or part of the works, such benefit shall not accrue to the 

contractor. 

Clause - 15 

Suspension of work 

i).The contractor shall, on receipt of the order in writing of the AC & RD, (whose decision shall be 
final and binding on the contractor) suspend the progress of the works or any part thereof for such 

time and in such manner as the AC & RD may consider necessary so as not to cause any damage 
or injury to the work already done or endanger the safety thereof for any of the following reasons : 

a).On account of any default on the part of the contractor or 

b).for proper execution of the works or part thereof for reasons other than the default of the 
contractor or 

c).for safety of the works or part thereof 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the AC & RD. 

ii).If the suspension is ordered for reasons (b) and (c) in sub-Para (I) above: 

a).The contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25% for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part and : 

b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the contractor 
shall, in addition, be entitled to such compensation as the AC & RD may consider reasonable in 

respect of salaries and/ or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover indirect expenses of the 
contractor. Provided the contractor submits his claim supported by details to the AC & RD within 
fifteen days of the expiry of the period of 30 days. 
 

iii).If the works or part thereof is suspended on the orders of the AC & RD for more than three 
months at a time, except when suspension is ordered for reason (a) in sub-Para (I) above, the 
contractor may after receipt of such order serve a written notice on the AC & RD requiring 
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permission within fifteen days from receipt by the AC & RD of the said notice, to proceed with the 
work or part thereof in regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the suspension, where it affects only a 
part of the works as an omission of such part by the ESIC or where it affects whole of the works, as 
an abandonment of the works by the ESIC, shall within ten days of expiry of such period of 15 days 
give notice in writing of his intention to the AC & RD. In the event of the contractor treating the 
suspension as an abandonment of the contract by the ESIC, he shall have no claim to payment of 
any compensation on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he could not derive in consequence of the abandonment. He 
shall, however, be entitled to such compensation, as the AC & RD may consider reasonable, in 
respect of salaries and/ or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided 
the contractor submits his claim supported by details to the AC & RD within 30 days of the expiry of 
the period of 3 months. 

Clause 16 

Action in case work not done as per specifications :- All works under or in course of execution 
or executed in pursuance of the contract shall at all times be open and accessible to the inspection 
and supervision of the AC & RD, his authorized subordinates in charge of the work / architect and 
all the superior officers of the ESIC and the Chief Technical examiner’s office, and the contractor 
shall, at all times, during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that 
purpose. Orders given to the contractor’s agent shall be considered to have the same force as if 
they had been given to the contractor himself. If it shall appear to the Engineer-in-charge or his 
authorized subordinates in charge of the work or to the Architect or the Chief Technical Examiner or 
his subordinate officers, that any work has been executed with unsound, imperfect or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract 
the contractor shall, on demand in writing which shall be made within six months of the completion 
of the work from the Engineer-in-charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may require or as the 
case may be, remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own charge and cost. In the event of the failing to do so within a period 
specified by the Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to 
pay compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at the rates applicable under 
the contract but may accept such items at reduced rates as the AC & RD may consider reasonable 

during the preparation of on account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the item and the structure or he may reject the work outright without any 
payment and/ or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the AC & RD to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
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Clause ï 17 

Contractor Liable for damages, defects during maintenance period :- If the contractor or his 
working people or servants shall break, deface, injure or destroy any part of building in which they 
may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, 
electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever of if any defect, shrinkage or other faults appear in 
the work within twelve months (6 months in the case of any work other than road work costing Rs. 
1,00,000/- and below) after a certificate final or otherwise its completion shall have been given by 
the AC & RD as aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good by other workmen and 
deduct the expense from any sums that may be due or at any time thereafter may become due to 
the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve 
months after the issue of the certificate final or otherwise, of completion of work, or till the final bill 
has been prepared and passed whichever is later. 

Clause 18 

Contractor to Supply Tools & Plants etc. :- The contractor shall provide at his own cost all materials, 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and whether 
included in the specification or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-charge as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage there of to and from 
the work. The contractor shall also supply without charge the requisite number of persons with the 
means and materials, necessary for the purpose of setting out works, and counting, weighing and 
assisting the measurement for examination at any time and from time to time of the work or 
materials. Failing his so doing the same may be provided by the Engineer-in-charge at the expense 
of the contractor and the expenses may be deducted, from any money due to the contractor, under 
this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 

 

Clause 18A 

Recovery of compensation paid to workman :- In every case in which by virtue of the provisions 
sub-section (1) of section 12, of the Workmen’s Compensation Act, 1923, ESIC is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works, ESIC will 
recover from the contractor for the amount of the compensation so paid ; and, without prejudice to 
the rights of the ESIC under sub-section (2) of Section 12, of the said Act, ESIC shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any sum 
due by ESIC to the contractor whether under this contract or otherwise. ESIC shall not be bound to 
contest any claim made against it under sub-section 

 

(1) Section 12, of the said Act, except on the written request of the contractor and upon his giving to 
ESIC full security for all costs for which ESIC might become liable in consequence of contesting 
such claim. 
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Clause 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails :- In every case in which by 
virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, ESIC is obliged to pay any 
amounts of wages to a workman employed by the contractor in execution of the works, or to incur 
any expenditure in providing welfare and health amenities required to be provided under the above 
said Act the Rules framed by ESIC from time to time for the protection of health and sanitary 
arrangements for workers employed by ESIC Contractors, ESIC will recover from the contractor the 
amount of wages so paid or the amount of expenditure so incurred, and without prejudice to the 
rights of the ESIC under sub-section (2) of Section 20 and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, ESIC shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due by ESIC to 
the contractor whether under this contract or otherwise ESIC shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said 
Act, except on the written request of the contractor and upon his giving to the ESIC full security for 
all costs for which ESIC might become liable in contesting such claim. 

Clause 19 

Labour Laws to be complied by the Contractor :- The contractor shall obtain a valid license 
under the Contract Labour ( R & A) Act 1970, and the Contract Labour (Regulation and Abolition) 
Central Rules 1971, before the commencement of the work, and continue to have a valid license 
until the completion of the work. The contractor shall also abide by the Provisions of Child Labour 
(prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Welfare Cess Act, 1996. The Contractor shall also abide the provisions of Contract 
Labour (Regulations and Abolition) Act 1970 and the Contract Labour Regulation & Abolition 
Central Rules 1971. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of 
the resultant non-execution of the work. The Contractor shall also abide by the provisions of child 

labour (Prohibition and Regulations) Act, 1986. 

CLAUSE 20: Minimum Wages Act to be complied with: 

The Contractor shall comply with all the provision of the Minimum Wages Act, 1948, amended 
from time to time and rules framed there under and other labour laws affecting contract labour 
that may be brought from time to time. 

CLAUSE 21 : Work not to be sublet. Action in case of insolvency 

The Contract shall not be assigned or sublet without the written approval of the AC & RD. And 
if the contractor shall assign or sublet his contract, or attempt to do so or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt 
to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise shall either directly or indirectly be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or persons in the employ of ESIC in any way 
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relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the AC & RD,ESIC on behalf of the corporation 
Member of ESIC shall have power to adopt any of the courses specified in Clause 3 hereof as 
he may deem best suited to the interest of the ESIC and in the event of any of these courses 
being adopted the consequences specified in the said Clause 3 shall ensure. 

CLAUSE 22: 

All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of the ESIC without reference to the 

actual loss or damage sustained, and whether or not any damage shall have been sustained. 

CLAUSE 23: Changes in firmôs constitution to be intimated 

Where the Contractor is a partnership firm, the previous approval in writing, of the AC & RD 

shall be obtained before any change is made in the constitution of the firm. Where the 
Contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid, shall likewise, be obtained before the Contractors enters into any partnership 

agreement where under the partnership firm would have the right to carry out the work hereby 

undertaken by the Contractor. If previous approval, aforesaid, is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken and the same consequences shall ensue as provided in the said 

Clause 21. 

CLAUSE 24:  Directions for execution of works. 

All works to be executed under the contract shall be executed under the direction and subject to 
the approval of the AC & RD of the ESIC who shall be entitled to direct at what point or points 
and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE 25:  Settlement of Disputes & Arbitration 

Except where otherwise provided in the contract all questions and all disputes relating to the 
meaning of the specification, design, drawings and instructions here - in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be referred for adjudication through arbitration by a sole arbitrator appointed by the AC & 
RD  of ESIC or if there be no AC & RD  of the ESIC the administrative head of the said 

Organization. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking Arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the AC & RD of the ESIC of the appeal. 
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It is also a term of this contract that no person other than a person appointed by such AC & RD  
of the ESIC or the administrative head as aforesaid should act as arbitrator and if for any reason 
that is not possible, the matter shall not be referred to arbitration at all. 

It is also a term of this contract that if the contractor does not make any demand for appointment 
of arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the 
intimation from the Engineer-in-Charge that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and the ESIC shall be 
discharged and released of all liabilities under the contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
conciliation Act. 1996, (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and 
claim referred to him and, in all cases, where the total amount of the claims by any party exceeds 
Rs.1,00,000.00 the arbitrator shall give reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the Arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner 
such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

CLAUSE 26 

Contractor to Indemnify ESIC against patent Rights 

The Contractor shall fully indemnify and keep indemnified the Board of Governors of the ESIC 
against any action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in respect 
of any article or part of thereof included in the Contract. In the event of any claims made under or 
action brought against ESIC in respect of any such matter as aforesaid the Contractor shall be 
immediately notified thereof and the Contractor shall be at liberty at his own expense, to settle 
any dispute or to conduct any litigation that may arise there from. Provided that the Contractor 
shall not be liable to indemnify the Board of Governors of the ESIC if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order passed by 
the Engineer in Charge in this behalf. 

CLAUSE 27: Action where no specifications are Specified. 

In case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standard Specifications. 
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In case there are no such specifications in Bureau of Indian Standards, the work shall be carried 
out as per manufacturer’s specifications, if not available then as per District Specifications. In 
case there are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-Charge. 

CLAUSE 28: With-holding and lien in respect of Sums due from Contractor 

 

(i) Whenever any claim, for payment of a sum of money arises out of or under the contract or 
against the contractor, the ESIC shall be entitled to withhold and also have a lien to retain such 
sum or sums in whole or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the ESIC shall be entitled to withhold the security deposit, if any furnished as 
the case may be and also have a lien over the same pending finalization or adjudication of any 
such claim. In the event of the security being insufficient to cover the claimed amount or amounts 

or if no security has been taken from the Contractor, the ESIC shall be entitled to withhold and 
have lien to retain to the extent of such claimed amount or amounts referred to above, from any 
sum or sums found payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the AC & RD pending finalization of 
adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above by the ESIC will be kept withheld or retained as such by the 
ESIC till the claim arising out of or under the contract is determined by the arbitrator (if the 
contract is governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or retention under the lien referred to above and duly notified as such 
to the contractor. For the purpose of this clause where the contractor is a partnership firm or a 
limited company, the ESIC shall be entitled to withhold and also have a lien to retain towards 
such claimed amount or amounts in whole or in part from any sum found payable to any partner/ 
limited company as the case may be, whether in his individual capacity or otherwise. 

(ii)ESIC shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or 
any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for ESIC to recover the same from him in the manner prescribed in sub-clause (i) of this 
clause or in any other manner legally permissible and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by ESIC to the contractor, without any 
interest thereon whatsoever. 

Provided that the ESIC shall not be entitled to recover any sum overpaid, nor the contractor shall 
be entitled to payment of any sum paid short where such payment has been agreed upon 

between the ESIC on the one hand and the contractor on the other under any term of the 
contract permitting payment for work after assessment by the Engineer-in-Charge. 

CLAUSE 29: Lien in respect of claims in other Contracts 

Any sum of money due and payable to the Contractor (including security deposit returnable to 
him) under this contract may be withheld or retained by way of lien by the ESIC or any other 
contracting person or persons through Engineer-in-Charge against any claim of the ESIC or such 
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other person or persons in respect of payment of a sum of money arising out of or under any 
other Contract made by the Contractor with the ESIC or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the ESIC will be kept withheld or retained as such by the ESIC or till his claim arising 
out of the same contract or any other contract is either mutually settled or determined by the 
arbitration clause or by the competent court, as the case may be and that the contractor shall 
have no claim for interest or damages whatsoever on this account or on any other ground in 
respect of any sum of money withheld or retained under this clause and duly notified as such to 
the contractor. 

 

CLAUSE 30: Plant & Machinery: 

 

The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment. 

CLAUSE 31: Levy/Taxes payable by Contractor. 

 

i) Sales Tax service tax, VAT, GST, purchase tax or turnover tax or any other tax in 
respect of this contract shall be payable by the Contractor and ESIC shall not 
entertain any claim whatsoever in this respect. 

 

iii) If pursuant to or under any law, notification or order any royalty, cess or the 

 like becomes payable by the ESIC to the State Government, Local 

 authorities in respect of any material used by the contractor in the works then 

 in such a case, it shall be lawful to the ESIC and it will have the right and 

 be entitled to recover the amount paid in the circumstances as aforesaid from 

 dues of the contractor.  

   

CLAUSE 32: Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 

AC & RD General on behalf of the corporation Member of the ESIC shall have the option of 

terminating the contract without compensation to the contractor. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents children 
and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 
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CLAUSE 33: Compensation during warlike situations 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 
to that effect obtained. In the event of the work or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 
operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove 
any debris from the site, collect and properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or destroyed but 
not already measured and paid for, the compensation shall be assessed by Engineer-in-Charge. 
The contractor shall be paid for the damages/ destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all parties 
to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities 
or warlike operations(a) unless the contractor had taken all such precautions against air raid as 
are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge. 

 

(b) for any material etc. not on the site of the work or for any tools, plant, machinery scaffolding, 

temporary building and other things not intended for the work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the AC & RD. 

 

CLAUSE 34: Release of Security deposit after labour clearance. 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall 
apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-
Charge. The Engineer in charge on receipt of the said communication shall write to the Labour 
Officer to intimate if any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, or recorded till after 3 months after completion of the work and/ or no 
communication is received from the Labour Officer to this effect till six months after the date of 

completion, it will be deemed to have received the clearance certificate and the Security Deposit 
will be released if otherwise due. 
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Annexure - J 

Additional Terms and Conditions for Civil  & Electrical Works 

A) Civil Works:- 

PRODUCT DELIVERY STORAGE AND HANDLING:- 

a. The contractor shall construct Temporary storage space for cement and other materials 
to ensure that the storage conditions are as recommended by the manufactures. 

b. All the materials shall be procured and delivered with labels equable and intact. 
 

c.  All Construction material shall be handled in safe manner and in a way to avoid any 
hazard / accident. 
 

d. All arrangement for measurement has to be made by the contractor. Nothing extra 
shall be payable on this account. 

 

e. Contractor shall suitably advise his site Engineer and all the workers as regard safe 
working at construction site. Necessary protective and safety equipment’s in form of 
hand gloves, goggles, safety mask, Safety Jackets, Belt & Safety Shoes as per guidelines 
etc. shall be provided by the contractor to work on Construction site. 

 
f. All incidental charges of any kind including cartage, storage and wastage and safe 

custody of material etc. shall be borne by the contractor and no claim, whatsoever, 
shall entertained on this account. 

 
g. CPWD Manuals / guidelines amended up to date will be followed. 
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LIST OF APPROVED MAKES FOR CIVIL & PLUMBING WORKS 

 
 
 

Sl. 

No. 

Materials  Approved make 

1 EPOXY, PRIMER, DISTEMOERS 

AND PAINTS 

ICI / NEROLAC / ASIAN PAINTS/Berger 

2 Ceramic Glazed Wall Tiles JHONSON, SOMANY, KAJARIA, NITCO 

3 Ceramic Glazed Floor Tiles JHONSON, SOMANY, KAJARIA, NITCO, ASIAN 

4 Bathroom Fittings Jaquar, MARC, kohler 

5 Sanitary Ware Hindware, Neycer, Cera, Parry ware, Kohler 

6 PVC Cistern Commander, Duralite, Hindware, Coral, Speed Flow 

7 Pre-Cast Cement Concrete Slab Nitco, KK Manhole & Grating Co. Pvt. Ltd., 

KONKRETE PRODUCTS CO. 

8 Gunmetal Valves (FULL WAY 

VALVE) CLASS -I 

 ZOLOTO/CLASTLE/KARTAR 

10 CPVC PIPES / FITTINGS ASTRAL/AJAYFLOWGUARD/ 

ASHIRWAD/PRINCE/ SUPREME 

11 GI Pipe jointing Material LOCITE 55/DR. FIXIT 

12 G.I. pipe  ISI marked Jindal Hissar, Tata, Prakash, Surya 

13 G.I. fittings ISI marked Unik, UK, Surya, Prakash, Zoloto, ICS, 

Jindal Hissar 

14 Structural M.S. Sections   & Channels ISI marked TATA TISCO, JINDAL, SAIL, RINL 

15 Structural Extruded Sections Tee iron, 

Angle iron, Flats etc. and TMT bars 

ISI marked Rana, Tata, Rathi, TISCO, JINDAL, 

SAIL, RINL, TATA 

16 Steel work with hot finished welded 

type tubes for tubular trusses` 

BST, Jindal, Ravindra, Surya 

17 Oil Bound Washable Distemper  Berger, ASIAN, Nerolac, ICI 
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18 Acrylic Distemper with or without 

VOC Content 

Berger, ASIAN, Nerolac, ICI 

19 PTMT Fittings Paryag, Wilson 

20 Adhesive Pidilite, Sika, Theroshield  

21 Mirror/Glass ATUL, MODI GUARD, SAINT GOBAIN 

22 UPVC PIPE SUPREME, PRINCE, FINOLEX, PRAKSAH 

23 Cement  OPC– 43 Grade (For RCC/PCC) ACC, Birla, Jaypee, 

L&T, Shree, J.K, Ambuja 

PPC – 43 Grade (For Other works) ACC, Birla, 

Jaypee, L&T, Shree, J.K, Ambuja 

24 White Cement Putty J K Wall Care, Birla Wall Care 

25 Water proofing compound/SBR 

Polymer modified 

Dr. Fixit / Cico 

27 Brass Fittings (Handles, Sliding door 

bolt, tower bolt, Door stopper) 

ISI Marked  

28 Hydraulic Door Closure Hardwyn, Godrej, Dorma 

29 PVC Door Shutter Sintex, Spectrum, Rehau Polymers 

30 Aluminum Section Jindal, Hindalco, Indalco 

  

1. The weight and thickness of the material should be as per CPWD 
Specification/relevant IS Code / manufacturer specifications. 
 

2. The above list is not exhaustive and as such materials beyond the above said list 
shall be used in the work only after due approval from the ESIC engineer . 
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TESTING OF MATERIALS 

 
 The contractor shall procure all the materials in advance so that there is sufficient time for 

testing and approving of the material and clearance of the same before use in the work. 

The contractor’s rates for the items involving the use of materials shall be deemed to cover the 

cost of samples, the cost of packaging, sealing, transportation, loading, unloading etc. shall be 

borne by the contractor, testing charges shall be borne by the contractor.  

In case of structural steel, concrete and reinforced concrete work, the contractor shall be 

required to make arrangement for carrying out Tensile/comprehensive strength tests at his 

own cost. He shall render all assistance for the preparation of cubes, safe custody of the same, 

proper curing and carriage up to the laboratory where the test is to be performed: the cubes 

tests / other required can be performed at any laboratory approved by the Engineer – in – 

charge. 

Testing of materials should be got done through the following Testing laboratories. 

1. All Government Institutes having testing Laboratory facility.  
2. Indian Institute of Technology, Delhi. 
3. National Institutes of Technology. 
4. Central Government / State Government Research Centers.  
5.    Centrally or State Government funded Laboratories stands approved. 
6.    Laboratory as approved by the competent authority.   
7.  National Council for Cement and Building Materials , Delhi NCR. 
8.    Shri Ram lab, Delhi  
9.    Approved lab of state and central government department. 

 

Sign of Contractor : .................................. 

Date : ................................. 

Place: .................................                                                                                                

                          Regional Director 
                        Employees' State Insurance Corporation, 
                                          ____________________. 
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Annexure - K 
CONTRACT AGREEMENT 

This CONTRACT (hereinafter called the “Contract”) is made on the ……………. day of the month 

of ……………. 201   -      between Regional Director, Regional Office, Employees' State Insurance 

Corporation, Rajendar Bhawan, ___________________________ on the one hand (hereinafter 

called the Client) and on the other hand …………………………………………. (hereinafter called the 

Contractor). 

WHEREAS 

The Client has accepted the offer of _________________________________________ under 
Employees' State Insurance Corporation, Regional Office, _______________   
 
AND WHEREAS The   Contractor, having    represented   to   the   client that they have   the 
required   professional skills, personnel and technical resources, have agreed to provide the 
services and execute the works on the terms and conditions set forth in this Contract 
Agreement. 
 

Now therefore the parties here to/ hereby agree as follows: 

1.0 The following documents attached hereto shall be deemed to form an integral part of 
this contract: 

1 Notice Inviting Tender  Annexure 'A' 

2 Eligibility Condition Annexure 'C' 

3 Instruction to the bidders Annexure 'D' 

4 Integrity pact Annexure ‘E’ 

5 Scope of work Annexure 'F' 

6 General Conditions of Contract (Part I & II) Annexure 'G' 

7 Particular Conditions of Contract Annexure 'H’ 

8 Special Condition & Clauses of Contract Annexure 'I’ 

9 Additional Terms & Conditions for Civil & Electrical works Annexure-‘J’ 

10 Format of Contract Agreement Annexure 'K' 

11 Technical Bid Performa  Annexure-‘M’ 

12 Experience of Company Annexure-‘N’ 

13 Schedule for Civil  Works Annexure-‘P’ 

14 Undertaking   Annexure-‘O’ 
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15 List of Mandatory test & field testing instrument Annexure – 1 & 2 

16 List of preferred make & Testing of material As per tender 
document 

  
2.0   The mutual rights and obligations of the Employer and the Contractor shall be as set forth 
in the contract in particular: 
a) The Contractor shall carry out the services in accordance with the provisions of the contract 

and, 
 

b) The Client shall make payments to the contractor in accordance with the provisions of the 
contract.  
 

In witness where of, the parties hereto have caused this contract to be signed in their    
respective names as of the day and year first above written. 

 

 

 

Signature of Contractor                                                                                                                          
                                                                                                                      Regional Director, 
Dated    ………………   at ___________                    Employees' State Insurance Corporation, 
                                               ______________ 
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Annexure - L 

FORM OF PERFORMANCE SECURITY BANK GUARANTEE BOND 

In consideration of the Employees' State Insurance Corporation having agreed under the terms 

and conditions of the Agreement no. .............. Dated ............... made between Employees’ 

State Insurance Corporation and Second Party (here in called the said Construction Agency 

............................ for the work .............................. hereinafter called the said agreement) to 

production of irrevocable bank guarantee for Rs.............................................. (Rs.  

...................................................... Only) as a Security/Guarantee from the Construction Agency 

for compliance of his obligations in accordance with the terms and conditions in the said 

agreement. 

1. We ........................................(hereinafter referred as to “The Bank” hereby) (indicate the 

name of the bank) Undertake to pay to the Employees' State Insurance Corporation an amount 

not exceeding Rs. ......................(Rs. .............................................. only IN WORDS) on demand 

by the   Employees' State Insurance Corporation. 

2. We .......................................... do hereby undertake to pay the amounts due and payable 

under this Guarantee without any demure, merely on a demand from the Employees’ State 

Insurance Corporation stating that the amount claimed is required to meet the recoveries due 

or likely to be due from the Second Party. Any such demand made on the Bank shall be 

conclusive as regards the amount due and  the payable by the bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an    amount    not exceeding 

Rs......................    (Rs......................................................................................... only IN WORDS) 

3.We, the said bank further undertake to pay to the Employees' State Insurance               

Corporation any money that is demanded notwithstanding any dispute or disputes raised by 

the Second Party in any suit or proceeding pending before any court or Tribunal relating 

thereto, a liability under this present being absolute and unequivocal. 

 The payment so made by us under this bond shall be a valid discharge of a liability for 

payment there under and the Second Party shall have no claim against us making such 

payment. 

4.  We .................................................... further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would taken for the performance of the 

said agreement and that it shall continue to enforceable till all the dues of the   Employees' 

State Insurance Corporation under or by virtue of the said agreement have been fully paid and 
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its claims satisfied or discharged or Engineer-in-charge on behalf of the  Employees' State 

Insurance Corporation certified that the terms and conditions of the said agreement have been 

fully and  properly carried out by the said Second Party and accordingly discharges this 

guarantee. 

5 We ..........................................(indicate the name of Bank) further agree with the Employees' 

State Insurance Corporation that, the Employees' State Insurance  Corporation shall have the 

fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Employees' State Insurance Corporation 

against the said Second Party and to bear or enforce any of the terms and  conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any such 

variation, or extension being granted to the said contractor or for any forbearance, act of 

omission on the part of the Employees' State Insurance Corporation or any indulgence by the 

Employees' State  Insurance Corporation to the said contracts or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect 

of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank of 

the contractor, 

7. We............................................ Lastly undertake not to revoke this guarantee   except  with 

the previous consent of the Employees’ State Insurance Corporation in writing. 

8. This guarantee shall be valid up to.......................... Unless extended on demand by 

Employees’ State Insurance Corporation. Notwithstanding anytime mentioned above, our 

liability against this guarantee is restricted to Rs. ....................(Rs. ....................................... 

only) and unless a claim in writing is lodged with us  within six months of the date of expiry of 

the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharged. 

Dated the............................ Day of........................                    

For.................................................. (Indicate the name of Bank)                                                           
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Annexure - M 

TECHNICAL BID PERFORMA 
 

1. GENERAL INFORMATION  

 

NAME OF THE AGENCY/ FIRM ALONG WITH 
ADDRESS AND TELEPHONE / MOBILE NO AND 
E-MAIL ADDRESS (Registered office/ Branch 
Office in Delhi) 

 
 

NAME OF OWNER/ ALL PARTNERS/ ALL 
DIRECTORS 

 
 
 

TYPE OF FORMATION 
(Proprietorship/ Partnership / Pvt. Ltd/Ltd.) 

 
 

BANK ACCOUNT NUMBER WITH BANK NAME 
AND ADDRESS 
 

 

 
 
Sign of Contractor: 

Date: .................................  Place: ................................. 
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Annexure –N 

EXPERIENCE OF COMPANY 

Experience Certificate to be submitted in same / similar type of Performa as per eligibility 

condition. 

 

1 Project title & Location :  

2 Name of the Client and Address :  

3 

 

Describe area of participation (Specific Work 

done/services rendered by the applicant) 

 

4 

 

Period of work Done/Services rendered for the 

project 

 

5 

 

Total cost of similar nature of work as per 

completion Certificate 

 

6 Date of start of the work   

7 Date of completion of the work  

8 Completion Certificate issued by  

7 Any other details  

 

 

 

Sign of Client / Competent Authority:........................................... 

Date : ................................. 

Place: ................................. 
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Annexure- O 

 
    UNDERTAKING 
 

1. I, the undersigned certify that I have gone through the terms and conditions mentioned 
in the tender document and undertake to comply with them. 

2. The rates quoted by me are valid and binding upon me for the entire period of contract. 
3. The earnest money of Rs. _____________________to be deposited by me has been 

enclosed herewith vide demand Draft/ Banker Cheque no. ___________ dated: 
___________ drawn on Bank___________________ Branch__________________. 

4. I hereby undertake to provide the service as per directions given in the tender 
document order within stipulated period. 

5. I/We give the rights to Regional Director to forfeit the earnest money deposited by 
me/us if any delay occur on my/agent’s part of failed to provide the service within the 
scheduled time or service of desired quality. 

6. There is to declare and certify that the neither myself nor my firm has ever been 
blacklisted by any Govt./Semi Govt./Public/Private Institution. 

7. I/We hereby certify that the firm poses all the required license/ certification to perform 
the work. 

 
 

Sign of Contractor: ________________ 

Full Name: ________________   

Designation: _________________ 

Date: _____________________ 

Place: ______________________.  
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ANNEXURE-P 
 

fl foy dk; ®Z^ dh vuql wfp; ka SCHEDULES FOR CIVIL  WORKS 

 

vuql wph d̂* SCHEDULE ‘A’ 

ek=kvksa dh vuqlwph ¼layXu½  

Schedule of quantities (Enclosed)                Pages: (104-112) 

 

vuqlwph ^[k* SCHEDULE ‘B’ 

Bsdsnkj dh fuxZr  dh tkus okyh lkefxz; ksa dh vuqlwph 

Schedule of materials to be issued to the contractor. 

 

 

S.No. Description of item Quantity Rates in figures & words at which the Place of 
   material will be charged to the contractor Issue 

1                     2                                             3                                            4                                                                  5 

 

-----NIL-------- 

 

(Material required for the work shall be arranged by the Contractor) 

 

vuql wph x̂* SCHEDULE ‘C’ 

Bsdsnkj dks HkkM+s ij  fn,  t kus okys vkStkj  ,oa la; = 

Tools and plants to be hired to the contractor 

 

Øe la- fooj.k HkkM+k i zHkkj i zfr fnu fuxZr  LFkku 
Sl. No. Description Hire charges per day Place of issue 

1 2 3 4 

  NIL (  shall be arranged by the Co ntractor   ) 
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vuqlwph *?k* SCHEDULE ‘D’ 

dk; Z ds fy,  fo­ks"k vi s{kk, a@nLr kost] ; fn dksbZ gksa] dh vfr fjDr  vuqlwph 

Extra schedule for specific requirements/documents for the work, if any. 

1.  General condition & Specifications 

2.  Specification and Special condition for A/R & M/O works & up gradation works 

3.  Minimum Quality Assurance Plan 

 

vuql wph M̂* SCHEDULE ‘E’ 

Bsds dh lkekU; ®kr ksZ dk l anHkZ 

1.          Refrence to General Conditions of contract. 

dk; Z dk uke 

Name of work: “Provision of Toilet Facilities for Divayangjans and Rain Water 

Harvesting System at ESID Dwarka, Sector -7, New Delhi 

 
 

dk; Z dh vuqqekfur  ykxr  Estimated cost of work:           :  ̀  Rs. 5,96,010.00 

 

(i)         /kjksgj jkf­k Earnest money:                                          :  Rs.12,000.00 

 

(To be refunded after receiving performance guarantee) 

 

To     be     returned      after receiving performance guarantee. 

(ii)          fu"i knu xkjaVh  Performance guarantee :                        5%  of tendered amount. 

(iii)       i zfr Hkwfr  fu{ksi % Security Deposit:                                 2.5% of tendered value 

vuql wph p̂* SCHEDULE ‘F’ 

l kekU;  fu; e , oa fn'kkfunsZ'k% 

General Rules & Directions:   General Conditions of Contract for CPWD Works 2014 with 

amendments upto date of online receipt of tender shall be read with NIT. 

fufonk vkea=.k dj us okyk i zkf/kdkj h 
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Officer inviting tender -                AC & RD, Delhi 

 

dk;Z dh enksZ dh ek=k ds fy,  vf/kdr e i zfr ' kr ft lls  vf/kd fu"ikfnr enksa 

ds fy,  nj ksa dk fu/kkZj. k [k.M 12-2 vkSj  12-3 ds vuql kj  gksxk-  

Maximum percentage for quantity of items of work to 

be executed beyond which rates are to be determined 

in accordance with Clauses 12.2 & 12.3.                                                       As per clause 12, 30 % 

 

 

i fj Hkk"kk;sa%& Definitions: 

 

2(v)               Hkkj lk/kd bathfu;j  

Engineer-in-Charge                     Assistant Engineer, RO Delhi              

 

2(viii)             Lohdkj dr kZ i zkf/kdkj h 

Accepting Authority                       AC & RD,Delhi 

2(x)               vfrf j Dr vkSj  ykHkksa dks i wj k dj us ds 

fy,  lkefxz; ksa dh ykxr  i j  i zfr ' krr k 

Percentage on cost of materials and 

labour to cover all overheads and profits.             15% 

2(xi)               nj ksa dh ekud vuql wph 

Standard schedule of Rates: DSR 2018 with correction slips 

Issued upto date of online receipt of tender. 

 

2(xii)              foHkkx 

Department                                                Employees State Insurance Corporation 

9(ii)                     ekud d-s yk-s fu-fo- Bsdk QkeZ ------------------------------------------------ 

r d l a' kksf/kr vkSj  ®kksf/kr d-s yk-s fu-fo- QkeZ 7@8 
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Standard CPWD contract form  GCC 2014,   CPWD Form 7/8 as modified and 

corrected  up to last date of online receipt of bid 

[k.M&1 

Clause1 

 

(i)  Lohdf̀r  Ik= t kj h gksus dh r kj h[k ls fu"iknu xkjaVh dk;ZØe l wph ¼le;  ,oa i zxfr½ vkSj  ykxw Je 

ykblsal]  bZ-i h-, Q-vk-s ] bZ-, l -vkbZ-l h- vkSj  chvkslhMCy; w dY;k.k i fj "kn~ ;k buds vkosnu dj us ds i zek.k 

l fgr  ds i zLr qr hdj .k ds fy,  vuqeR; l e;  fnuksa esa 

 

i)    Time allowed for submission of Performance Guarantee, Programme chart (Time and progress)  and 

applicable  labour licenses,  registration  with EPFO, ESIC and   BOCW welfare  board  or  proof  of  

applying   thereof  from  the  date  of  issue  of  letter  of acceptance, in days                                                                              

10 Days 

(ii)  mi j ksDr i Sjk (i)  easa i znku dh xbZ vof/k ds ckn fu"iknu xkj aVh j kf' k ds i zfrfnu 

0-1 i zfr­kr foyac ' kqYd ds lkFk vf/kdr e Lohdk;Z foLr kj 

ii) Maximum allowable extension with late fee@ 0.1% per day 

of performance guarantee amount beyond the period provided 

            in (i) above                                                                                     7Days (from 11 days to 15 days 

 

[k.M Clause 2  [k.M 2 ds rgr  i zfrd j  fuf'p r  dj us okyk i zkf/kdkj h 

Authority for fixing                                                   AC & RD, Delhi 

Compensation under clause 2                                

 

[k.M Clause 2 d- D;k [k.M 2 d ykxw gksxkA 

Whether Clause 2A shall be applicable.                           No 

 

[k.M Clause 5   dk;Z vkj EHk dj us dh r kj h[k dh x.kuk ds fy,  Lohdf̀r  

Ik= t kj h gksus dh r kj h[k ls fnuksa dh l a[; k------------------------------------------------fnu 

Number of days from the date of issue 

of letter of acceptance for reckoning date of start.              10th day or actual date of 

          PG deposit with late fee 
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y{;  ehy&iRFkjA l kj .kh% y{;  uhps nh xbZ l kj .kh vuqlkj  

Table  of Milestones : -- As per Table given below 

 

S. No. Description of Milestone 

(Financial) 

Time Allowed in days 

(from date of start ) 

Amount to be 

withheld in case of 

non achievement of 

milestone 
1. 1/8th (of whole work) 1/4th (of stipulated period)  

In     event     of     non- 

achieving   the   desired 

progress    1%   of   the 

tendered   value  of  the 

work  shall  be  withheld 

for  the  failure  of  each 

milestone. 

2. 3/8th (of whole work) 1/2th   (of stipulated period) 

3. 3/4th (of whole work) 3/4th (of stipulated period) 

4. Complete work stipulated period 

dk;Z fu"ikfnr  dj us ds fy,  vuqeR; l e;  

Time allowed for execution of work                                     Six Months 

fu.kkZ;d  i zkf/kdkj h 

1- l e;  foLr kj -------------------- ¼i zHkkj h vfHk;ark ;k l a; qDr l afonk ds ekeys esa dk;Z ds eq[ ;  fgLl s 

ds i zHkkj h vfHk;ark] t Slk Hkh ekeyk gks½ 

2- mi yfC/k;ksa dk i qu% vuql wfpdj .k ----------------------- ¼izHkkj h v/kh{k.k vfHk;ark] ;k l a; qDr  l afonk ds 

ekeys esa dk;Z ds cM+s vo;o ds i zHkkj h v/kh{k.k vfHk;ark] tslk Hkh ekeyk gks½ 

3- lkbV ds lkSai us eas nsj h ds ekeys esa ' kq:  gksus dh r kj h[k ds LFkkukarj .k ----------------------- ¼i zHkkj h 

v/kh{k.k vfHk;ark] ;k l a; qDr l afonk ds ekeys esa dk;Z ds cM+s vo;o ds i zHkkj h v/kh{k.k 

vfHk;ark] t slk Hkh ekeyk gks½ 

dk;Z i wj k dj us ds fy,  mfpr  vkSj  r kfdZd 

l e;  òf)  nsus okyk i zkf/kdkj h 

Authority to give fair and reasonable                                   AC & RD 

extension of time for completion of work .                          Delhi 

 

 

[k.M Clause 6, 6A                                                                                                       Clause 6A 
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[kaM ykxw & ¼6 ;k 6d½@Clause applicable –(6 or 6A) 

 

[k.M Clause 7 

varfj e Hkqxr ku ds fy,  i k= gksus ds fy,  vafre , sls Hkqxr ku  

ds ckn dqy Hkqxr ku , df=r  lkefxz;ksa ds vfxzeksa ds l ek;kts   

u l fgr  fd;k t kus okyk dqy dk;Z 

 

Gross work to be done together with net payment/adjustment    Ni l  

of advances for material collected, if any, since the last such  

Payment for being eligible to interim payment 

 

[k.M Clause  7A 

Whether clause 7A shall be applicable                             Yes 

No running account bill shall be paid for the work till the 
applicable labour licences, registration with EPFO, ESIC and 
BOCW Welfare Board, whatever applicable are submitted 
by the contractor to the Engineer-in-Charge 

 

Clause 10 A 

dk;ZLFky i z;ksx' kkyk esa Bsdsnkj } kj k myC/k dj k; s t kus i j h{k.k mi dj .k dh l wph 

List of testing equipment to be provided by the contractor at site lab.  (As per Annexure-II) 

1. ……………………..                 2………………………    3…………………………… 

4. ……………………..                 5………………………    6…………………………… 

 

Clause 10 B(ii)-   Whether Clause 10 B(ii) shall be applicable:                                        No 

D;k /kkj k 10ch¼ii½ ykxw gS 

Clase 10C         Component of labour expressed as percentage of total value of work -     25 % 

dk;Z ds dqy ewY; dh Je ds ?kVd ds i zfr ' kr ds : i  esa 
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[k.M-10xx    [k.M 10xx mu l afonkvksa ij  ykxw gksxk 

ft l esa dk;Z l ekiu dh vof/k] vxys dkye esa n' kkZ;h 

xbZ vof/k ls vf/kd vuqcaf/kr gSA 

Clause 10CC-   Clasue 10CC to be applicable in contracts 

with stipulated period of completion exceeding 

the period shown in the next column.                                     12  Months. (Hence 

not applicable in this contract) 

 

ewY; òf)  ds fy,  vU;  l kexzh] Je] i h-vk-s ,y  vkfn ds ?kVdksa dh vuql wphA 

Schedule of component of other Materials, Labour, POL etc. for price escalation. 

 

fuekZ.k dk;Z lkexzh ds fy,  fl foy ?kVd ¼[kaM 10 x ds vUrx Zr  ' kkfey lkefxz;ksa dks 

NksM+dj½@oS/kqr  dk;Z esa dqy ewY; ds i zfr ' kr  ds : i  esa i znf' kZr  

Component of Civil -                                                               Xm…………NIéL ……..% 

(Except material covered under clause 10CA) 

Electrical construction materials expressed as 

percent of total value of work 

 

Je ds ?kVd ds dqy ewY; dh i zfr ' kr  ds : i  esa i znf' kZr  

Component of Labour expressed as percent 

of total value of work                                                                  Y………NIéL ………..% 

 

i h-vk-s ,y  ds ?kVd&dk;Z ds dqy ewY; ds i zfr ' kr ds : i  esa i znf' kZr 

Component of POL expressed as percent 

of total value of work                                                                  ZéééNIéL ………..% 

 

[k.M Clause 11dk;Z fu"iknu ds 

fy,  vuqikyu fd,  t kus okys 

fofunsZ'k 

Specifications to be followed for execution of work   CPWD Specification 2009, 

Volume-I & Volume-II with correction slips issued upto date of receipt of tender 
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[k.M& Clause 12 Type of work: Original works 

 

12.2 ,oa 12.3     fopyu lhek] 

ft l ds i j s [k.M 12-2 rFkk 12-

3 Hkou fuekZ.k dk;Z ds fy,  

ykxw gksaxs 

12.2 & 12.3        Deviation limit beyond which clause 12.2 & 12.3 

shall apply for building work.                                                             30% 

12-5   (i) uhao l acaf/kr dk;ks± ds fy,  fopyu lhek t ks fd 

[k.M&12-2 , oa 12-3 ds i j s ykxw gksxhA ¼feV~Vh dk;ks± ds vy kok½ 

(ii) fnYyh nj  vuql pwh ds mi ' kh"kZ feV~Vh ds dk;ks± dh enksa vkSj  ml ls l acaf/kr enksa ds fy,  fopyu lhek 

not applicable in this contract) 

 

12.5                    (i) Deviation limit beyond which clause 12.2 & 12.3 

shall apply for foundation work (except earth work)                     30% 

(ii) Deviation limit for items in earth work subhead of              

50%  DSR  or related items.                                                                         

 

The completion cost of agreement should not exceed 1.25 times of tendered cost. 

[ k.M Clause 16 

?kVh gqbZ njs fu/kkZfj r  

dj us dh fy,  l {ke 

i zkf/kdkj h 

Competent Authority for                   AC & RD;  upto 5% of 

deciding reduced rates .                  the contract value. 

 

[kaM &Clause 18 

dk; ZLFky i j  Bsdsnkj  } kj k yxk;s t ksus okyh vfuok; Z e'khujh] vkSt kj , oa l ; a=ksa dh l wph% 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: (As Applicable) 
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1.    ……………………..                        2. ……………………. 

3.    …………………….                         4. …………………… 

5.    …………………….                         6. …………………… 

[kaM &Clause 25 

 

Constitution of Dispute Redressal 

Committee (DRC) 

Competent Authority to appoint 

DRC DRC shall constitute one 

Chairman and two members 

Chief Engineer or Director 

General if there is no Chief 

Engineer of ESIC  
 

[k.M&CLAUSE 31:-              (Water & Electricity supply to be arranged by contractor and if 

water & Electricity is supplied by department then 1% water charges shall be deducted from 

gross amount of bill) 

 

[ k.M&CLAUSE 36 (i): - (For Work costing upto150 Lacs) 

 

Requirement of Technical Representative(s)  

T h e  a g e n c y  m a y  p r o v i d e  O n e  T e c h n i c a l  r e p r e s e n t a t i v e  t o  m o n i t e r  &  

e x e c u t e  t h e  w o r k .  

Assistant  Engineer  retired from Govt. services  that are holding  Diploma  will be treated at par with 

Graduate Engineer. 

 

[k.M Clause 42 

I) d½  dsyksfufo } kj k eqfnzr  fnYyh nj  vuql wph –

2016, vc r d t kj h ' kqf)  i fpZ;ksa l fgr  ds vk/kkj 

ij  lhesUV vkSj  fcVqeu dh vuqekuewy ek=k 

fu/kkZfj r  dj us ds fy,  vuql wph@fooj .k 

I) (a)     Schedule/statement for determining 

theoretical quantity of cement & bitumen on the 

basis of 

Delhi Schedule of Rates 2018 printed by C.P.W.D. 

with upto date correction slips. 

 

mailto:vuqlwph@fooj.k
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II)          vuqekuewyd ek=kvksa esa vuqeR; fopyu 

Variations Permissible On Theoretical Quantities 

d½    lhesUV ft u dk;ksZ ds fy,  fufonk easa vuqekfur  

ewY; : - 5 yk[k l s vf/kd u gks                    3 i zfr ' kr te k@?kVk 

a)          Cement for works with estimated cost put                          3% 

plus/minus. to tender not more than Rs. 5 lakhs 

not applicable in this contract) 

 

ft u dk;ksZ ds fy,  fufonk esa vuqekfur  

ewY; : - 5 yk[k l s vf/kd gks                      2 i zfr ' kr te k@?kVk 

for works with estimated cost put to                                      2 % plus/minus. 

tender more than Rs. 5 lakhs 

[ -k½   fcVqeu lHkh dk;ksZ ds fy,                         2.5 i zfr ' kr dsoy te k vkSj  

?kVk ds i {k esa ' kwU; 

b)          Bitumen for all works                                                            2.5% plus only & 

nil on minus side. 

not applicable in this contract) 

 

x½    bLikr i zR;sd O;kl]  dksV vkSj  Js.kh ds fy,  

i wuoZyu vkSj  l ajpukRed bLikr dkV               2 i zfr ' kr te k@?kVk 

c)          Steel Reinforcement  and structural steel 

sections for each diameter, section and                             2% plus/minus 

category. 

 

?k½    lHkh vU; lkefxz;ka                               ' kwU; 

d)          All other materials                                                                    Nil. 

 

vuqeR; fopyu l s vf/kd dh ek=kvksa ds fy,  ol wyh nj sa 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
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Ø-l -a 

S.No. 

en fooj.k 

Description of item 

vadksa vkSj  ' kCnksa esa og nj ftl  i j  Bsdsnkj  l s ol wyh dh t k, xh 

Rates in figures and words at which recovery shall be made 
from the contractor 

  vuqeR;  fopyu l s vf/kd 

vkf/kD; 

Excess beyond permissible 

variation 

vuqeR;  fopyu l s vf/kd 

mi ;ksx ?kVk; k 

Less use beyond permissible 

variation 
1. Cement  ¼l hesaV½ N.A.  N.A.  
2. Steel Reinforcement   ¼bLi kr  i qucZyu½ N.A. N.A. 
3. Structural Sections ¼l ajpukRed dkV½ N.A. N.A. 
4. Bitumen N.A. N.A. 
5. Bitumen issued at stipulated fixed 

price ¼fu/kkZfjr  fuf' pr  dher i j  fuxZr  

fcVqeu½ 

N.A. N.A. 
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          ANNXURE-1   
 

      LIST OF MANDATORY TESTS       
 

          
 

Material  Clause Test   Field/ Test Min. Frequency of testing 
 

       Laboratory procedure quantity      
 

       test  of      
 

         material      
 

         for      
 

         carrying      
 

         out the      
 

         test      
 

1  2 3    4 5 6 7     
 

Water  3.1.1 (i) PH Value  Lab IS 3025 - Water from  each  source 
 

   (ii) Limits of Acidity Lab   shall be got tested before 
 

   (iii) Limits of Alkality Lab   the commencement of 
 

   (iv) Percentage of solids    work and thereafter once 
 

    a) Chlorides  Lab   in every three months till 
 

    b) Suspended matter Lab   the completion of the 
 

    c) Sulphates  Lab   work. Water  from 
 

    d) Inorganic solids Lab   municipal source need be 
 

    e) Organic solids Lab   tested  only  once  in  six 
 

          months. Number of tests 
 

          for each source shall be 3. 
 

Cement  3.1.2 (a) Physical requirement         
 

   (i) Fineness  Lab IS 4031 (Part II) Each lot Every 50 tonnes or part 
 

   (ii) Soundness  Lab 
IS 4031 (Part 
III)  

there                    
of Each  brand  of 

 

   (iii) Setting time (initial & Final) Lab IS 4031 (Part V)  
cemen

brought to site 
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t 

   (iv) Compressive strength    shall be tested as per this 
 

   (v) Consistency of standard Lab 
IS 4031 (Part 
VI)  frequency.   

 

    cement paste 

Lab 
IS 4031 (Part 
VI) 

      
 

             
 

Sand  3.1.3.1 Organic impurities  Field Appendix ‘A’ 20 cum Every  20  cum  or  part 
 

          thereof or more frequently 
 

          as decided by Engineer-in- 
 

          charge.    
 

  3.1.3.2 Silt Content  Field Appendix C 20 cum Every 20 cum or part  
 

          thereof or more frequently 
 

          as decided by Engineer-in- 
 

          charge.    
 

  3.1.3.4 Particle size distribution a, b, c, d, Field or Appendix B 40 cum 40 cum or part thereof. 
 

   & e    Labour as        
 

       decided by        
 

       the Engineer        
 

       in charge        
 

  3.1.3.5 Bulking of sand  Field Appendix D 20 cum Every 20  cum or part 
 

          thereof or more frequently 
 

          as decided by Engineer in 
 

          charge.    
 

Steel  tubular 10.13 (a) Tensile Test  Laboratory IS 1608 Every 8 Every  8  tonne  or  part 
 

pipes   (b) Bend Test   IS 2329 tonne or 
thereof
.    

 

   (c) Flattening Test   IS 2328 part thereof.      
 

Steel if 10.1.1 (a) Tensile strength Laboratory IS 1599 20 tonne Every  20  tonne  or  part 
 

arranged by  (b) Bend Test     

thereof
.    

 

the contractor              
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Bricks/Brick 6.1.3 Testing of  bricks/brick  tiles  for Laboratory Appendix A,B,C As per the Every 50000 or part 
 

tiles  6.1.4 dimensions, Comprehensive  
&D of Chapter 
6 Table 6.3 thereof or more frequently 

 

  6.1.5 
strength
, Water absorption  and   and 6.4 as decided by Engineer in 

 

   efflorescence     charge.    
 

Stone  4.1.2.2 (a) Percentage of soft or delirious Field or IS 2386-Part-II As required For all quantities   
 

aggregate   material   laboratory  by      
 

       Test as  Engineer-      
 

       required  in-charge      
 

               
 

          

 4.1.2.3 Particle size   Field/Lab Appendix-‘A’ 45 Cum For every 45 cum or part 

          thereof  for RCC work 

          only. For test of items as 

          decided  by  Engineer-in- 

          charge   

 4.1.2.5 (a) Estimation of organic Field/Lab IS 2386-Part-II 10 Cum For every 40 cum or part 

  impurities       thereof   

  (b) Surface moisture   Field/Lab IS 2386 10 Cum -do-    

  (c)  Determination  of  10%  fine Field/Lab IS 2386 10 Cum -do-    

  value           

  (d) Specific gravity   Field/Lab IS 2386 10 Cum -do-    

  (e) Bulk density   Field/Lab IS 2386 10 Cum -do-    

  (f) Aggregate crusing strength Field/Lab IS 2386 10 Cum -do-    

  (g) Aggregate impact value  Field/Lab IS 2386 10 Cum -do-    

Concrete 

Cube Test 

4.2.2 

 

Slump Test 

Cube test   

Field 

Lab 

Appendix –‘D’ 

  

10 Cum 

 

15 cum of part 
thereof 

As per CPWD 
specification  

Timber 9.1.6 Moisture Content   Field (by Appendix-‘C’ 1 Cum Every  one  cum  or  part 
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      moisture    There of.   

      meter)        

      laboratory        

      test as        

      required by        

      Engineer-in-        

      charge.        

Stone 7.1.1 (i) Water absorption  Lab Test IS 1121 50 sqm for 100 sqm/20 cum or part 

 7.4 (ii) Transverse strength   IS 1121 Part II slabs and thereof or change of source 

 7.8 (iii) Resistance to wear   IS 1706 10 cum in as per direction of 

 7.9 (iv) Durability    IS 1126 stone Engineer-in-charge.  

        masonry     

Marble 8.3 (i) Moisture Absorption  Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof. 

 (Table (ii) Hardness Test    Mho’s Scale       

 8.2) (iii) Specific Gravity    IS 1122       

Granite  (i) Moisture   Laboratory IS 1124 50 Sq.m. 100 sqm. or part thereof. 

  (ii) Specific Gravity    IS 1122       
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Annexure 2 

Field Testing Instruments 

1. Steel tapes – 3m 
 

2. Vernier calipers 
 

3. Micrometer screw 25mm gauge 
 

4. A good quality plumb bob 
 

5. Spirit level, minimum 30cms long with 3 bubbles for horizontal vertical 
 

6. Wire gauge (circular type) disc 
 

7. Foot rule 
 

8. Long nylon thread 
 

9. Magnifying glass 
 

10. Screw driver 30cms long 
 

11. Ball pin hammer, 100 gms 
 

12. Plastic bags for taking samples 
 

13. Balances 
(i) 7 kg. to 10 kg. capacity, semi self indicating type –accuracy 10gm. 
(ii) 500 gm. Capacity, semi-self indicating type – accuracy 1 gm. 
(iii) Pan balance – 5 Kg. capacity – accuracy 10 gms. 

 
14. Ovens (if required)-electrically operated, thermostatically controlled upto 

110
o
C – Sensitivity 1

o
C. 

15. Dial gauges (if required)-, 25mm travel – 0.01 mm/division least count – 2nis.
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ANNEXURE – Q 

 
 

EMPLOYEESõ STATE INSURANCE CORPORATION 
REGIONAL OFFICE, RAJENDRA BHAWAN  

RAJENDRA PLACE, NEW DELHI - 110008  
          

 

 

 

 

 

 

 

 

 

TENDER DOCUMENT 

PART – 1 

Schedule of Quantities (Price bid) 
 

(BOQ) 

 

NAME OF WORK: Provision of Toilet Facilities for Divayangjans and 

Rain Water Harvesting System at ESID Dwarka, Sector -7, New Delhi 
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Provision of Toilet Facility for Divyangjans  & Rain 

Water Harvesting System at ESI Dispensary Dwarka, 

Sector-7, Delhi 
S.No.  Description Qunatity Unit Rate Amount Remarks 

1 

Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means over areas 
(exceeding 30 cm in depth, 1.5 m in width as 
well as 10 sqm on plan) including getting out 
and disposal of excavated earth lead upto 50 m 
and lift upto 1.5 m, as directed by Engineer-in-
charge. All kinds of soil 

22.20 cum     

  

2 
Extra for every additional lift of 1.5 m (depth 1.5 
to 3m) or part thereof in excavation / banking 
excavated or stacked materials. All kinds of soil 

22.20 cum     

  

3 
Extra for every additional lift of 1.5 m (depth 3 
to 4.5m) or part thereof in excavation / banking 
excavated or stacked materials. All kinds of soil 

8.88 cum     

  

4 

Providing and laying in position cement 
concrete of specified grade 
excluding the cost of centring and shuttering - 
All work up to plinth 
level :  1:3:6 (1 Cement : 3 coarse sand (zone-
III): 6 graded stone 
aggregate 40 mm nominal size) 

4.00 cum     

  

5 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
foundation and plinth in: Cement mortar 1:4 (1 
cement : 4 coarse sand) 

14.94 cum     

  

6 

Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 15° 
landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral 
stair cases above plinth level up to floor five 
level, excluding the cost of centering,shuttering, 
finishing and reinforcement with 1:1.5:3 (1 
cement : 1.5 coarse sand(zone-III) : 3 graded 
stone aggregate 20 mm nominal size). 

0.98 cum     

  

7 

Reinforced cement concrete work in arches, 
arch ribs, domes, vaults, 
shells, folded plate and roofs having slope more 
than 15° up to floor five level, excluding the cost 
of centring, shuttering, finishing and 
reinforcement with 1:1.5:3 (1 cement : 1.5 
coarse sand (zone-III) : 3 

1.44 cum     
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graded stone aggregate 20 mm nominal size). 

8 

Providing, hoisting and fixing above plinth level 
up to floor five level precast reinforced cement 
concrete work in string courses, bands, copings, 
bed plates, anchor blocks, plain window sills 
and the like, including the cost of required 
centring, shuttering but , excluding cost of 
reinforcement, with 1:1.5:3 (1 cement : 1.5 
coarse sand(zone-III) : 3 graded stone aggregate 
20 mm nominal size). 

0.10 cum     

  

9 

Providing M.S. foot rests including fixing in 
manholes with 20x20x10 cm cement concrete 
blocks 1:3:6 (1 cement : 3 coarse sand : 6 
graded stone aggregate 20 mm nominal size) as 
per standard design : With 20 mm diameter 
square bar 

58 each     

  

10 

Centering and shuttering including strutting, 
propping etc. and removal of form for :Lintels, 
beams, plinth beams, girders, bressumers and 
cantilevers 

4.9 sqm     

  

11 

Centring and shuttering including strutting, 
propping etc. and removal of form for 
:Suspended floors, roofs, landings, balconies 
and access platform 

6.48 sqm     

  

12 

Centring and shuttering including strutting, 
propping etc. and removal of form for Edges of 
slabs and breaks in floors and walls Under 20 
cm wide 

18.08 metre     

  

13 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete up to plinth 
level. Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 

384 kg     

  

14 Supplying and stacking at site.Over burnt 
(Jhama) brick aggregate 90 mm to 45 mm 

3.24 cum     
  

15 

Supplying, filling, spreading & levelling coarse 
sand of size range 1.5 
mm to 2 mm in recharge pit, in required 
thickness over gravel layer, 
for all leads & lifts, all complete as per direction 
of Engineer -in charge. 

1.30 cum     

  

16 Charcoal / Activated Carbon for rain water 
harvesting pit 

495 Kg     
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17 Geotextile Membranes (Thickness 0.20-
0.30mm) 

6.48 sqm     

  

18 

Excavating trenches of required width for pipes, 
cables, etc including excavation for sockets, and 
dressing of sides, ramming of bottoms, depth 
up to 1.5 m, including getting out the excavated 
soil, and then returning the soil as required, in 
layers not exceeding 20 cm in depth, including 
consolidating each deposited layer by ramming, 
watering, etc. and disposing of surplus 
excavated soil as directed, within a lead of 50 m 
:All kinds of soil  Pipes, cables etc. exceeding 80 
mm dia. but not exceeding 300 mm dia 

130 metre     

  

19 
15 mm cement plaster on the rough side of 
single or half brick wall of mix : 1:4 (1 cement: 4 
fine sand)  

14.02 sqm     
  

20 

Providing and laying cement concrete 1:5:10 (1 
cement : 5 coarse sand : 10 graded stone 
aggregate 40 mm nominal size) up to haunches 
of S.W. pipes including bed concrete as per 
standard design :  100 mm diameter S.W. pipe 

115 metre     

  

21 

Constructing masonry Chamber 90x90x100 cm 
inside, in brick work 
in cement mortar 1:4 (1 cement : 4 coarse sand) 
for sluice valve, 
with C.I. surface box 100 mm top diameter, 160 
mm bottom diameter and 180 mm deep (inside) 
with chained lid and RCC top slab 1:2:4 mix (1 
cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size ), i/c necessary 
excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone 
aggregate 40 mm nominal size ) and inside 
plastering with cement mortar 1:3 (1 cement : 3 
coarse sand) 12 mm thick, finished with a 
floating coat of neat cement complete as per 
standard design :  With common burnt clay 
F.P.S.(non modular) bricks of class designation 
7.5 

1 each     

  

22 

 Providing and fixing hard drawn steel wire 
fabric of size 75 x25 mm mesh or other suitable 
size wire mesh to be fixed & firmly anchored to 
the concrete surface by means of "L" shaped 
mild steel 
shear key welded with existing reinforcement 
including the cost of 

0.50 sqm     
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materials, labour, tool & plants as approved by 
engineer-in-charge 

23 

Providing and fixing PVC blind pipe 150 mm dia 
as per IS: 12818. This includes jointing of pipes 
& fittings with solvent cement, trenching, 
refilling & testing of joints complete as per 
direction of Engineer in Charge. (Labour as per 
item No. 18.9.10) 

115 metre       

24 

Constructing brick masonry road gully chamber 
50x45x60 cm with bricks in cement mortar 1:4 
(1 cement : 4 coarse sand) including 500x450 
mm pre-cast R.C.C. horizontal grating with 
frame complete 
as per standard design : With common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 

10 each     

  

25 

Taking out doors, windows and clerestory 
window shutters (steel or 
wood) including stacking within 50 metres lead :  
Of area beyond 3 sq. metres 

1 each     

  

26 

Making the opening in brick masonry including 
dismantling in floor 
or walls by cutting masonry and making good 
the damages to walls, 
flooring and jambs complete, to match existing 
surface i/c disposal 
of mulba/ rubbish to the nearest municipal 
dumping ground, all complete as per direction 
of Engineer-in-Charge. For door/ window/ 
clerestory window 

1.47 sqm     

  

27 

Half brick masonry with common burnt clay 
F.P.S. (non modular) bricks of class designation 
7.5 in superstructure above plinth level up to 
floor V level. Cement mortar 1:4 (1 cement :4 
coarse sand) 

11.66 sqm     

  

28 

Providing and fixing factory made P.V.C. door 
frame of size 50x47 mm with a wall thickness of 
5 mm, made out of extruded 5mm rigid PVC 
foam sheet, mitred at corners and joined with 2 
Nos of 150 mm long brackets of 15x15 mm M.S. 
square tube, the vertical door frame profiles to 
be reinforced with 19x19 mm M.S. square tube 
of 19 gauge, EPDM rubber gasket weather seal 
to be provided through out the frame. The door 
frame to be fixed to the wall using M.S. screws 
of 65/100 mm size, complete as per 

9.9 metre     
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manufacturer’s specification and direction of 
Engineer in- Charge 

29 

30 mm thick factory made Polyvinyl Chloride 
(PVC) door shutter made of styles and rails of a 
uPVC hollow section of size 60x30 mm and wall 
thickness 2 mm (± 0.2 mm), with inbuilt 
decorative moulding edging on one side. The 
styles and rails mitred and joint at the corners 
by means of M.S. galvanised/ plastic brackets of 
size 75x220 mm having wall thickness 1.0 mm 
and stainless steel screws. The styles of the 
shutter reinforced by inserting galvanised M.S. 
tube of size 25x20 mm and 1 mm (± 0.1 mm) 
wall thickness. The lock rail made up of 'H' 
section, a uPVC hollow section of size 100x30 
mm and 2 mm (± 0.2 mm) wall thickness fixed 
to the shutter styles by means of plastic/ 
galvanised M.S. 'U' cleats. The shutter frame 
filled with a uPVC multi-chambered single panel 
of size not less than 620 mm, having over all 
thickness of 20 mm and 1 mm (± 0.1 mm) wall 
thickness . The panels filled vertically and tie bar 
at two places by inserting horizontally 6 mm 
galvanised M.S. rod and fastened with nuts and 
washers, complete as per manufacturer's 
specification and direction of Engineer-in-
charge. 

2.8 sqm     

  

30 

Providing and fixing white vitreous china 
pedestal type water closet 
(European type W.C. pan) with seat and lid, 10 
litre low level white 
P.V.C. flushing cistern, including flush pipe, with 
manually controlled device (handle lever), 
conforming to IS : 7231, with all fittings and 
fixtures complete, including cutting and making 
good the walls and floors wherever required :  
W.C. pan with ISI marked white solid plastic seat 
and lid 

1 each     

  

31 

Providing & fixing White vitreous china water 
closet squatting pan 
(Indian type) along with “S” or “P” trap 
including dismantling of old 
WC seat and “S” or “P” trap at site complete 
with all operations 
including all necessary materials, labour and 
disposal of dismantled 

1 each     
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material i/c malba, all complete as per the 
direction of Engineer-in 
charge. Orissa pattern W.C Pan of size 580x440 
mm 

32 

Providing and fixing Ist quality ceramic glazed 
wall tiles conforming to IS: 15622 (thickness to 
be specified by the manufacturer), of approved 
make, in all colours, shades except burgundy, 
bottle green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of steps 
and dados, over 12 mm thick bed of cement 
mortar 1:3 (1 cement : 3 coarse sand) and 
jointing with grey cement slurry @ 3.3kg per 
sqm, including pointing in white cement mixed 
with pigment of matching shade complete. 

30.00 sqm     

  

33 

Providing and fixing wash basin with C.I. 
brackets, 15 mm C.P. brass pillar taps, 32 mm 
C.P. brass waste of standard pattern, including 
painting of fittings and brackets, cutting and 
making good the walls wherever require: White 
Vitreous China Flat back wash basin size 550x 
400 mm with single 15 mm C.P. brass pillar tap 

2 each     

  

34 
Providing and fixing P.V.C. waste pipe for sink or 
wash basin including P.V.C. waste fittings 
complete Semi rigid pipe 32 mm dia 

2 each     
  

35 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC 
plain & brass threaded fittings, including fixing 
the pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement and testing of joints 
complete as per direction of Engineer in Charge.  
20 mm nominal outer dia Pipes 

20 metre     

  

36 

Providing and fixing Chlorinated Polyvinyl 
Chloride (CPVC) pipes, having thermal stability 
for hot & cold water supply, including all CPVC 
plain & brass threaded fittings, i/c fixing the 
pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of 
cutting chases and making good the same 
including testing of joints complete as per 
direction of Engineer in Charge. Concealed 
work, including cutting chases and making good 
the walls etc.  15 mm nominal outer dia Pipes 

7 metre     
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37 
Providing and fixing uplasticised PVC connection 
pipe with brass 
unions  45 cm length 15 mm nominal bore 

4 each     
  

38 

Providing and fixing C.P. brass angle valve for 
basin mixer and geyser points of approved 
quality conforming to IS:8931 15mm nominal 
bore 

6 each     

  

39 
Providing and fixing C.P. brass bib cock of 
approved quality conforming to IS:8931   15 mm 
nominal bore 

3 each     
  

40 

Providing and fixing PTMT liquid soap container 
109 mm wide, 125 mm high and 112 mm 
distance from wall of standard shape with 
bracket of the same materials with snap fittings 
of approved quality 
and colour, weighing not less than 105 gms. 

2 each     

  

41 
100 mm S.C.I. trap with 100 mm inlet and 75 
mm outlet 

4 each     
  

42 

Providing and fixing PTMT towel ring 
trapezoidal shape 215 mm long, 200 mm wide 
with minimum distances of 37 mm from wall 
face with concealed fittings arrangement of 
approved quality and colour, weighing not less 
than 88 gms. 

2 each     

  

43 

Providing and fixing 600x450 mm bevelled edge 
mirror of superior glass (of approved quality) 
complete with 6 mm thick hard board ground 
fixed to wooden cleats with C.P. brass screws 
and washers complete. 

2 each     

  

44 
Providing and fixing soil, waste and vent pipes : 
100 mm dia Sand cast iron S&S pipe as per IS: 
1729 

7.5 metre     
  

45 
Providing and fixing soil, waste and vent pipes 
:75 mm diameter : Sand cast iron S&S pipe as 
per IS: 1729 

6 metre     
  

46 
Providing and fixing M.S. stays and clamps for 
sand cast iron/ centrifugally cast (spun) iron 
pipes of diameter : 100 mm 

5 each     
  

47 
Providing and fixing M.S. stays and clamps for 
sand cast iron/ centrifugally cast (spun) iron 
pipes of diameter : 75 mm 

2 each     
  

48 
Providing and fixing double unequal plain 
junction of required degree : 100x100x75x75 
mm Sand cast iron S&S as per IS - 1729 

1 each     
  

49 
Providing and fixing single unequal junction of 
required degree with access door, insertion 
rubber washer 3 mm thick, bolts and nuts 

2 each     
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complete: 100x100x75 mm Sand cast iron S&S 
as per IS - 1729 

50 Slotted cowl (terminal guard) 75 mm dia 1 each       

51 

Making connection of drain or sewer line with 
existing manhole including breaking into and 
making good the walls, floors with cement 
concrete 1:2:4 mix (1 cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) 
cement plastered on both sides with cement 
mortar 1:3 (1 cement : 3 coarse sand), finished 
with a floating coat of neat cement and making 
necessary channels for the drain etc. complete : 
For pipes 100 to 250 mm diameter 

3 each     

  

 Total   

 

 


